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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)  

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

X SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY                                                                                    CODE 8. ADDRESS OFFER TO

9. FOR INFORMATION
           CALL:

A. NAME B. TELEPHONE NO. (Include area code)    (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11. The Contractor shall begin performance within                                  calendar days and complete it within                                   calendar days after
receiving

award, X notice to proceed.  This performance period is X mandatory, negotiable.   (See                                                                 .)

X YES NO

12B. CALENDAR DAYS12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and                 copies to perform the work required are due at the place specified in Item 8 by                                (hour)
       local time                                   (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes
       containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee       is,                 is not required.X

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
      reference.

D.  Offers providing less than                           calendar days for Government acceptance after the date offers are due will not be considered
and

NSN 7540-01-155-3212 1442-101

00010-1

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)
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U S ARMY ENGINEER DISTRICT, MEMPHIS
CONTRACTING DIVISION (CEMVM-CT)
167 NORTH MAIN STRET B202
MEMPHIS, TN  38103-1894

W38XGR

ADDRESS SAME AS BLOCK 7.
HAND DELIVERED BIDS RECEIVED IN ROOM
681, CLIFFORD DAVIS FEDERAL BUILDING,
167 NORTH MAIN STREET, MEMPHIS, TN

SEE BIDDING SCHEDULE

The work required is for Ditch No. 290 Missouri Channel Cleanout, Pemiscot and New Madrid
Counties, Missouri. 
 
DESCRIPTION OF WORK:  The work consists of clearing and disposal of debris therefrom;
disposal of excavated materials therefrom; establishment of turf to include rough dressing,
fertilizing and seeding and providing environmental protection. 

THIS PROCUREMENT IS A 100% HUBZone BUSINESS SET ASIDE.

The estimated value of the proposed work is between $250,000.00 and $500,000.00.

General Decision No. MO030001 is located behind Section 00010.  

10 255

Sec. 00800, Para. 1.1

10
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14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE                                                FACILITY CODE

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted
       by the Government in writing within          calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
        (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD  (To be completed by Government)
21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

          (4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)  (          ) 41 U.S.C. 253(c)  (          )

26. ADMINISTERED BY                                               CODE 27. PAYMENT WILL BE MADE BY

          CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
       28. NEGOTIATED AGREEMENT     (contractor is required to sign this
  document and return                          copies to issuing office.)  Contractor agrees
  to furnish and deliver all items or perform all work, requisitions identified
 on this form and any continuation sheets for the consideration stated in this
 contract.  The rights and obligations of the parties to this contract shall be
 governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
 representations, certifications, and specifications incorporated by reference
 in or attached to this contract.

       29. AWARD     (Contractor is not required to sign this document.)  Your offer
 on this solicitation, is hereby accepted as to the items listed.  This award con-
 summates the contract, which consists of (a) the Government solicitation and
 your offer, and (b) this contract award.  No further contractual document is
 necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
        TO SIGN  (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA

BY

31C. AWARD
          DATE

00010-2

STANDARD FORM 1442 BACK (REV. 4-85)

CAGE #:            DUNS #:
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DITCH NO. 290 
CHANNEL CLEANOUT 

PEMISCOT AND NEW MADRID COUNTIES, MISSOURI 
ST. FRANCIS BASIN PROJECT – MAINTENANCE 

 
 

SECTION B 
SUPPLIES OR SERVICES AND PRICES/COSTS 

 
ITEM 

 
DESCRIPTION 

 
QUANTITY 

 
U/M 

 
U/P 

 
AMOUNT 

 
0001 
 
 
0002 
 
 
0003 
 
 
 
0004 
 
 
 
 

 
Mobilization and 
Demobilization 
 
Clearing and Channel 
Cleanout 
 
Rough Dressing,       
Fertilizing, and  
Seeding 
 
Environmental Protection 
 
HL= Hundred Linear Feet  
LS = Lump Sum 

 
1 
 
 
848 
 
 
1 
 
 
 
1 

 
LS 
 
 
HL 
 
 
LS 
 
 
 
LS 

 
XXX.XX 
 
 
$_______ 
 
 
XXX.XX 
 
 
 
XXX.XX 

 
$____.___ 
 
   
$________  
              
 
$________  
 
 
 
$________ 
 
 

      
      
 
 

TOTAL ITEMS 0001 THRU 0004  
 

$________  
              

 
 

 
NOTE:  Bidders shall furnish unit prices for all 
items listed on the schedule of bid items which 
require unit prices.  If the bidder fails to insert 
a unit price in the appropriate blank for re-
quired items, but does furnish an extended 
total or an estimated amount for such items, 
the Government will deem his unit price to be 
the quotient obtained by dividing the extended 
estimated amount for that line item by the 
quantity.  IF THE BIDDER OMITS BOTH 
THE UNIT PRICE AND THE EXTENDED 
ESTIMATED AMOUNT FOR ANY ITEM, 
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HIS BID WILL BE DECLARED 
NONRESPONSIVE. 

 
  

Award will be made as a whole to one bidder. 

 
 

 
 

 
 

 
  

All quantities are estimated except where unit 
is given as "LS".   

 
 

 
 

 
 

 
  

If a bid or modification to a bid based on unit 
prices is submitted and provides for a lump 
sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to 
each unit price, including lump sum units, in bid 
schedule must be stated, or, if it is not stated, 
the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis 
to every unit price in the bid schedule. 
 
Bidders are cautioned to read Contract 
Clause entitled "Required Central Contractor 
Registration" (252.204-7004) located in 
Section 00700. 
 

 
 

 
 

 
 

Technical POC:  Jerry Welch  901-544-3236 
Jerry.R.Welch@mvm02.usace.army.mil 

 
Administrative POC:  Carol Seibert  901-544-3353 

Carol.J.Seibert@mvm02.usace.army.mil 
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PLANT AND EQUIPMENT SCHEDULE 
 

[TO BE ATTACHED TO BID FORM] 
 
 
 

AVAILABLE PLANT TO BE USED 
 

*_____________________ 
 

No. TYPE CAPACITY MANUFACTURER AGE & CONDTION LOCATION 
 
 
 
 
 

     

 
 
 
 
 

  *________________   

 
 
 
 

 

  *________________   

 
*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL 
  HANDLING, HAULING, ETC.  USE ADDITIONAL PAGE IF NECESSARY. 
 
 
 
ENG FORM 1619-R 
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     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999) 
 
     a.  The offeror’s attention is called to the Equal Opportunity Clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 
 
   b.  The goals for minority and female participation, expressed in percentage terms for the Contractor’s 
aggregate workforce in each trade on all construction work in the covered area, are as follows: 
 
______________________________________________________________________________
Goals for minority participation                      :                           Goals for female participation 
             for each trade                                         :                                      for each trade                
        SMSA Counties               32.3                    : 
        Non-SMSA Counties       26.5                    :                                              6.9                               
    These goals are applicable to all the Contractor’s construction work performed in the covered area.  If 
the Contractor performs construction work in a geographical area located outside of the covered area, the 
Contractor shall apply the goals established for the geographical area where the work is actually performed. 
 Goals are published periodically in the Federal Register in notice form,  and these notices may be obtained 
from any Office of Federal Contract Compliance Programs office. 
 
    c.  The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in 41 
CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative 
action obligations required by the clause entitled “Affirmative Action Compliance Requirements for 
Construction,” and (3) its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each trade.  The 
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  
The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to 
project, for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive 
Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be 
measured against the total work hours performed.   
    d.  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting 
from this solicitation.  The notification shall list the -  
 
        (1) Name, address and telephone number of the subcontractor; 
 
            (i) Employer identification number of the subcontractor: 
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        (2) Estimated dollar amount of the subcontract; 
 
        (3) Estimated starting and completion dates of the subcontract; and 
 
        (4) Geographical area in which the subcontract is to be performed. 
 
    e.  As used in this Notice, and in the contract resulting from this Solicitation, the “covered area”  is 
Economic Area 055, Memphis, TN,  as follows: 
 
    SMSA Counties: 
 
    4920 Memphis, TN-AR-MS------------------------------------------------32.3 
       AR Crittenden; MS DeSoto, TN Shelby, TN Tipton 
 
    Non-SMSA Counties.........................................................................26.5 
 
    AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee, 
    AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis; 
    MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll; 
    MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba; 
    MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;  
    MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman; 
    MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo; 
    MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin; 
    MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester; 
    TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman 
    TN Hardin; TN Haywood; TN Henderson; TN Henry;  TN Lake; 
    TN Lauderdale; TN McNairy; TN Madison; TN Obion;  
    TN Weakley.    
 
                                                     (FAR 52.222-23) 
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General Decision Number MO030001 
 
 
 
  General Decision Number MO030001 
  Superseded General Decision No. MO020001  State: Missouri 
  Construction Type: 
  HEAVY 
  HIGHWAY 
  County(ies): 
  STATEWIDE 
  HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
  Modification Number     Publication Date 
              0             06/13/2003 
 COUNTY(ies): 
 STATEWIDE 
  CARP0007M  04/01/2001 
                                      Rates           Fringes 
 CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 CARPENTERS & PILEDRIVERS              25.50           6.88 
 ---------------------------------------------------------------- 
  CARP0008C  05/01/2002 
                                      Rates           Fringes 
 ST. LOUIS COUNTY AND CITY 
 CARPENTERS                            28.64           6.83 
 ---------------------------------------------------------------- 
  CARP0011A  05/01/2002 
                                      Rates           Fringes 
 CARPENTERS & PILEDRIVERS: 
 JEFFERSON AND ST. CHARLES COUNTIES    28.44           6.56 
 FRANKLIN COUNTY                       25.93           6.56 
 WARREN COUNTY                         25.93           6.56 
 LINCOLN COUNTY                        25.54           6.56 
 PIKE, ST. FRANCOIS AND WASHINGTON 
  COUNTIES                             24.59           6.56 
 BUCHANAN, CLINTON, JOHNSON 
  AND LAFAYETTE COUNTIES               23.18           6.74 
 ATCHISON, ANDREW, BATES, CALDWELL, 
  CARROLL, DAVIESS, DEKALB, GENTRY, 
  GRUNDY, HARRISON, HENRY, HOLT, 
  LIVINGSTON, MERCER, NODAWAY, 
  ST. CLAIR, SALINE AND WORTH 
  COUNTIES                             22.53           6.74 
 BARRY, BARTON, CAMDEN, CEDAR, 
  CHRISTIAN, DADE, DALLAS, DOUGLAS, 
  GREENE, HICKORY, JASPER, LACLEDE, 
  LAWRENCE, MCDONALD, NEWTON, OZARK, 
  POLK, STONE, TANEY, VERNON, WEBSTER 
  AND WRIGHT COUNTIES                  22.18           6.74 
 CRAWFORD, DENT, GASCONADE, IRON, 
  MADISON, MARIES, MONTGOMERY, PHELPS, 
  PULASKI, REYNOLDS, SHANNON, AND 
  TEXAS COUNTIES                       23.88           6.56 
 AUDRAIN (East of Hwy.19) RALLS,MARION, 
  LEWIS, CLARK AND SCOTLAND COUNTIES   24.03           6.56 
 BENTON, MORGAN AND PETTIS COUNTIES    22.33           6.99 
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 AUDRAIN (West of Hwy 19), BOONE, 
  COOPER, HOWARD                       23.63           6.99 
 CALLAWAY,COLE,MILLER,MONITEAU,OSAGE   23.63           6.99 
 ADAIR, KNOX, PUTNAM, SCHUYLER AND 
   SULLIVAN COUNTIES                   23.63           6.99 
 CHARITON, LINN, MACON,MONROE, 
   RANDOLPH AND SHELBY COUNTIES        23.63           6.99 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, 
  DUNKLIN, MISSISSIPPI, NEW MADRID, 
  PEMISCOT, PERRY, STE. GENEVIEVE, 
  SCOTT, STODDARD AND WAYNE COUNTIES   24.31           6.18 
 CARTER, HOWELL, OREGON AND 
  RIPLEY COUNTIES                      23.39           6.18 
 ---------------------------------------------------------------- 
  ELEC0001B  06/01/2002 
                                      Rates           Fringes 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN, IRON, JEFFERSON, 
LINCOLN, MADISON, MISSISSIPPI, NEW MADRID, PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. 
CHARLES, ST. FRANCOIS, ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, 
STODDARD, WARREN, WASHINGTON AND WAYNE COUNTIES 
  ELECTRICIANS                         29.20           15.64 
 ---------------------------------------------------------------- 
  ELEC0002D  09/02/2001 
                                      Rates           Fringes 
 ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON, CLARK, COLE, COOPER, 
CRAWFORD, DENT, FRANKLIN,  GASCONADE, HOWARD, HOWELL, IRON, JEFFERSON, KNOX, 
LEWIS, LINCON, LINN, MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, ONTGOMERY, 
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, 
REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, ST. LOUIS (City and County), STE. 
GENEVIEVE, SCHUYLER, SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN  AND 
ASHINGTON 
 COUNTIES. 
 LINE CONSTRUCTION: 
  Lineman & Cable Splicer              27.48           42% + 2.10 
  Groundman Equipment Operator         24.60           42% + 2.10 
  Groundman Winch Driver               20.22           42% + 2.10 
  Groundman, Groundman Driver          19.47           42% + 2.10 
 ---------------------------------------------------------------- 
  ELEC0053F  08/27/2000 
                                      Rates           Fringes 
 BATES, BENTON, CARROLL, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PETTIS, 
PLATTE, RAY, AND SALINE COUNTIES. 
  LINE CONSTRUCTION: 
   Lineman                             27.80            9.99 
   Lineman Operator                    25.97            9.46 
   Groundman Powderman                 19.45            7.59 
   Groundman                           18.49            7.31 
 ANDREW, ATCHINSON, BARRY, BARTON, BUCHANAN, CALDWELL, CEDAR, 
 CHRISTIAN, CLINTON, DADE, DALLAS, DAVIESS, DE KALB, DOUGLAS, 
 GENTRY, GREENE, GRUNDY, HARRISON, HICKORY, HOLT, JASPER, LACLEDE, 
 LAWRENCE, LIVINGSTON, McDONALD, MERCER, NEWTON, NODAWAY, OZARK, 
 POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, WORTH, AND 
 WRIGHT COUNTIES. 
  LINE CONSTRUCTION: 
   Lineman                             26.75            9.69 
   Lineman Operator                    25.41            9.30 
   Groundman Powderman                 18.69            7.37 
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   Groundman                           17.30            6.98 
 ---------------------------------------------------------------- 
  ELEC0095C  06/01/2001 
                                      Rates           Fringes 
 BARRY, BARTON, CEDAR, CRAWFORD, DADE, JASPER, LAWRENCE, MCDONALD, 
 NEWTON, ST CLAIR, AND VERNON COUNTIES 
  ELECTRICIANS: 
   Electricians                        20.51           5.68 
   Cable Splicers                      20.86           5.68 
 ---------------------------------------------------------------- 
  ELEC0124I  08/26/2002 
                                      Rates           Fringes 
 BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON, 
 JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE 
 COUNTIES: 
 ELECTRICIANS                          30.73           12.37 
 ---------------------------------------------------------------- 
  ELEC0257C  03/01/2002 
                                      Rates           Fringes 
 AUDRAIN (Except, Cuivre Township), BOONE, CALLAWAY, CAMDEN, 
 CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES, 
 MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES: 
  Electricians                         22.50           11.395 
  Cable Splicers                       23.50           11.395 
 ---------------------------------------------------------------- 
  ELEC0350B  12/01/2002 
                                      Rates           Fringes 
 ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN, 
 MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS, SCHUYLER, 
 SCOTLAND, SHELBY AND SULLIVAN COUNTIES 
  ELECTRICIANS                         24.25           10.241 
 ---------------------------------------------------------------- 
  ELEC0453D  09/01/2001 
                                      Rates           Fringes 
 CHRISTIAN, DALLAS, DOUGLAS, GREENE, HICKORY,HOWELL, LACLEDE, 
 OREGON, OZARK,POLK,SHANNON, WEBSTER AND WRIGHT COUNTIES 
  ELECTRICIANS                         20.85           5.37+10% 
 PULASKI AND TEXAS COUNTIES 
  ELECTRICIANS                         25.50           5.37+10% 
 STONE AND TANEY COUNTIES 
  ELECTRICIANS                         14.45           4.97+10% 
 ---------------------------------------------------------------- 
  ELEC0545D  06/01/2002 
                                      Rates           Fringes 
 ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER, 
 GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY, 
 AND CALDWELL COUNTIES 
  ELECTRICANS                          26.35           9.54 
 ---------------------------------------------------------------- 
  ELEC0702D  01/01/2002 
                                      Rates           Fringes 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON, MISSISSIPPI, 
 NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE COUNTIES 
  LINE CONSTRUCTION: 
   Lineman                             28.68           2.45+25.5% 
   Groundman Equipment Operator 
 (all crawler type equipment 
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  D-4 and larger)                   24.48           2.45+25.5% 
   Groundman - Class A                 17.07           2.45+25.5% 
 ---------------------------------------------------------------- 
  ENGI0101A  05/01/2003 
                                      Rates           Fringes 
 ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL, 
 CASS, CHARITON,CLINTON,COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY, 
 HARRISON, HENRY, HOLT,HOWARD, JOHNSON, LAFAYETTE,LINN,LIVINGSTON, 
 MERCER, NODAWAY, PETTIS,SALINE, SULLIVAN AND WORTH COUNTIES 
  POWER EQUIPMENT OPERATORS 
   GROUP 1                             23.15           9.30 
   GROUP 2                             22.75           9.30 
   GROUP 3                             20.75           9.30 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
 spreader; asphalt plant operator; auto grader or trimmer or 
 sub-grader; backhoe; blade operator (all types); boilers - 2; 
 booster pump on dredge; bulldozer operator; boring machine 
 (truck or crane mounted); clamshell operator; concrete mixer 
 paver; concrete plant operator; concrete pump operator; crane 
 operator; derrick or derrick trucks; ditching machine; dragline 
 operator; dredge engineman; dredge operator; drill cat with 
 compressor mounted (self-contained) or similar type self- 
 propelled rotary drill (not air tract); drilling or boring 
 machine (rotary-self-propelled); finishing machine operator; 
 greaser; high loader-fork lift-skid loader (all types); 
 hoisting engineer (2 active drums); locomotive operator 
 (standard guage); mechanics and welders (field and plants); 
 mucking machine operator; pile drive operator; pitman crane or 
 boom truck (all types); push cat; quad track; scraper operators 
 (all types); shovel operator; sideboom cats; side discharge 
 spreader; skimmer scoop operators; slip form paver operator (CMI, 
 Rex, Gomeco or equal); la tourneau rooter (all tiller types); tow 
 boat operator; truck crane; wood and log chippers (all types). 
 GROUP 2:  A-frame truck operator; articulated dump truck; back 
 filler operator; boilers (1); chip spreader; churn drill 
 operator; compressor; concrete mixer operator, skip loader; 
 concrete saws (self-propelled); conveyor operator; crusher 
 operator; distributor operator; elevating grader operator; 
 farm tractor (all attachments); fireman rig; float operator; form 
 grade operator; hoisting engine (one drum); maintenance operator; 
 multiple compactor; pavement breaker, self-propelled hydra-hammer 
 (or similar type); paymill operator; power shield; pumps; roller 
 operator (with or without blades); screening and washing plant; 
 self-propelled street broom or sweeper; siphons and jets; straw 
 blower; stump cutting machine; siphons and jets; tank car heater 
 operator (combination boiler and booster); welding machine; 
 vibrating machine operator (not hand held); welding machine. 
 GROUP 3:  Oiler; oiler driver; mechanic. 
  HOURLY PREMIUMS: 
   THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE 
   GROUP 1 RATE:  Dragline operator - 3 yds. & over; shovel 
   3 yds. & over; clamshell 3 yds. & over;  Crane, rigs or 
   piledrivers, 100' of boom or over (incl. jib.), hoist - each 
   additional active drum over 2 drums 
   THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE 
   GROUP 1 RATE:  Tandem scoop operator; crane, rigs or 
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   piledrivers 150' to 200' of boom (incl. jib.) 
   THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE 
   GROUP 1 RATE:  Crane rigs, or piledrivers 200 ft. of boom or 
   over (including jib.) 
 ---------------------------------------------------------------- 
  ENGI0101E  04/01/2003 
                                      Rates           Fringes 
 CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES 
  POWER EQUIPMENT OPERATORS: 
   GROUP 1                             24.69           9.57 
   GROUP 2                             23.65           9.57 
   GROUP 3                             19.18           9.57 
   GROUP 4                             22.53           9.57 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
  GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
  spreader; asphalt plant operator; auto grader or trimmer 
  or sub-grader; backhoe; blade operator (all types); boilers-2; 
  booster pump on dredge; boring machine (truck or crane mounted); 
  bulldozer operator; clamshell operator; concrete cleaning 
  decontamination machine operator; concrete mixer paver; 
  concrete plant operator; concrete pump operator; crane operator; 
  derrick or derrick trucks; ditching machine; dragline operator; 
  dredge engineman; dredge operator; drillcat with compressor 
  mounted (self-contained) or similar type self propelled rotary 
  drill (not air tract); drilling or boring machine (rotary - 
  self-propelled); finishing machine operator; greaser; heavy 
  equipment robotics operator/mechanic; horizontal directional 
  drill operator; horizontal directional drill locator; 
  loader-forklift - skid loader (all types); hoisting engineer 
  (2 active drums); locomotive operator (standard guage); 
  master environmental maintenance mechanic; mechanics and welders 
  (field and plants); mucking machine operator; piledrive 
  operator; pitman crane or boom truck (all types); push cat; 
  quad-track; scraper operators (all types); 
  shovel operator; side discharge spreader; sideboom cats; skimmer 
  scoop operator; slip-form paver (CMI, REX, Gomaco or equal); la 
  tourneau rooter (all tiller types); tow boat operator; truck 
  crane; ultra high perssure waterjet cutting tool system 
  operator/mechanic; vacuum blasting machine operator/mechanic; 
  wood and log chippers (all types) 
  GROUP 2:  "A" Frame truck operator; articulated dump truck; 
  back filler operator; boilers (1); chip spreader; churn drill 
  operator; concrete mixer operator, skip loader; concrete saws 
  (self-propelled); conveyor operator; crusher operator; 
  distributor operator; elevating grader operator; farm tractor 
  (all attachments); fireman rig; float operator; form grader 
  operator; hoisting engine (1 drum); maintenance operator; 
  multiple compactor; pavement breaker, self-propelled hydra- 
  hammer (or similar type); power shield; paymill operator; 
  pumps; siphons and jets; stump cutting machine; tank car 
  heater operator (combination boiler and booster); compressor; 
  roller operator (with or without blades); screening and washing 
  plant; self-propelled street broom or sweeper; straw blower; 
  tank car heater operator (combination boiler and booster); 
  vibrating machine operator (not hand held) 
  GROUP 3:  Oilers 
  GROUP 4:  Oiler Driver (All Types) 
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 FOOTNOTE: 
  HOURLY PREMIUMS 
   FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($.25) ABOVE GROUP 1   RATE:  
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft. of boom or over 
(including jib); Draglines, 3 yd.   capacity or over; Piledrivers 80 ft. of boom 
or over  (including jib); Shovels & backhoes, 3 yd. capacity or over. 
 ---------------------------------------------------------------- 
  ENGI0101J  05/01/2003 
                                      Rates           Fringes 
 BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, JASPER, 
LAWRENCE, HICKORY, LACLEDE, MCDONALD, NEWTON, OZARK, POLK, ST. CLAIR, STONE, 
TANEY, VERNON, WEBSTER AND WRIGHT COUNTIES and CITY OF SPRINGFIELD 
  POWER EQUIPMENT OPERATORS 
   GROUP 1                             20.92           7.45 
   GROUP 2                             20.57           7.45 
   GROUP 3                             20.37           7.45 
   GROUP 4                             18.32           7.45 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 GROUP 1:  Asphalt finishing machine & trench widening spreader; asphalt plant 
console operator; autograder; automatic slipform paver; backhoe; blade operator 
- all types; boat operator - tow; boilers-2; central mix concrete plant 
operator; clamshell operator; concrete mixer paver; crane operator; derrick or 
derrick trucks; ditching machine; dozer operator; dragline operator; dredge 
booster pump; dredge engineman; dredge operator; drill cat with compressor 
mounted on cat; drilling or boring machine rotary self-propelled; highloader; 
hoisting engine - 2 active drums; launch hammer wheel; locomotive operator; - 
standard guage; mechanic and welders; mucking machine; off-road trucks; 
piledriver operator; pitman crane operator; push cat operator; quad trac; scoop 
operator - all types; shovel operator; sideboom cats; skimmer scoop operators; 
trenching machine operator; truck crane. 
 GROUP 2:  A-frame; asphalt hot-mix silo; asphalt plant fireman (drum or 
boiler); asphalt plant man; asphalt plant man; asphalt plant mixer operator; 
asphalt roller operator; backfiller operator; barber-greene loader; boat 
operator (bridges and dams); chip spreader; concrete mixer operator - skip 
loader; concrete plant operator; concrete pump operator; crusher operator; 
dredge oiler; elevating grader operator; fork lift; greaser-fleet; hoisting 
engine - 1; locomotive operator - narrow gauge; multiple compactor; pavement 
breaker; powerbroom - self-propelled; power shield; rooter; side discharge 
concrete spreader; slip form finishing machine; stumpcutter machine; throttle 
man; tractor operator (over 50 h.p.); winch truck. 
 GROUP 3:  Boilers - 1; chip spreader (front man); churn drill operator; clef 
plane operator; concrete saw operator (self- propelled); curb finishing machine; 
distributor operator; finishing machine operator; flex plane operator; float 
operator; form grader operator; pugmill operator; roller operator, other than 
high type asphalt; screening & washing plant operator; siphons & jets; sub-
grading machine operator; spreader box operator, self-propelled (not asphalt); 
tank car heater operator (combination boiler & booster); tractor operator (50 
h.p. or less); Ulmac, Ulric or similar spreader; vibrating machine operator, not 
hand; 
 GROUP 4: Grade checker; Oiler; Oiler-Driver 
 HOURLY PREMIUMS: 
  The following classifications shall receive $ .25 above GROUP 1  rate: 
Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,  100 ft. of boom or 
over (including jib); Draglines - 3 yds. or  over; Hoists - each additional 
active drum over 2 drums;  Shovels - 3 yds. or over;  The following 
classifications shall receive $ .50 above GROUP 1  rate: Tandem scoop operator;  
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Cranes - Rigs or Piledrivers,  150 ft. to 200 ft. of boom (including jib); 
Tandem scoop. 
  The following classifications shall receive $ .75 above GROUP 1 rate: Cranes - 
Rigs or Piledrivers,  200 ft. of boom or over (including jib.). ----------------
------------------------------------------------ 
  * ENGI0513D  05/07/2003 
                                      Rates           Fringes 
 FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES 
  POWER EQUIPMENT OPERATORS: 
   GROUP 1                             25.27           13.00 
   GROUP 2                             23.97           13.00 
   GROUP 3                             20.97           13.00 
   GROUP 4                             23.52           13.00 
       POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 GROUP 1:  Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket and under  
regardless of attachment, one oiler for 2 or 3, two oilers for 4 through 6); 
Backhoe, Hydraulic over 2 cu yds; Cableway; Crane, Crawler or Truck; Crane, 
Hydraulic - Truck or Cruiser mounted, 16 tons and over; Crane, Locomotive; crane 
with boom including jib over 100 ft from pin to pin; Crane using rock socket 
tool; Derrick, Steam; Derrick Car and Derrick Boat; Dragline, 7 cu yds and over; 
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas, Steam & other powers; 
Pile Driver, Land or Floating; Scoop, Skimmer; Shovel, Power (Electric, Gas, 
Steam or other powers); Shovel, Power (7 cu yds and over); Switch Boat; Whirley; 
Air Tugger with air compressor; Anchor Placing Barge; Asphalt Spreaker; Athey 
Force Feeder Loader, self-propelled; Backfilling Machine; Boat Operator - Push 
Boat or Tow Boat (job site); Boiler, High Pressure Breaking in Period; Boom 
Truck, Placing or Erecting; Boring Machine, Footing Foundation; Bullfloat; 
Cherry Picker; Combination Concrete Hoist and Mixer (such as Mixermobile); 
Compressor, Two 125 CFM and under; Compressor, Two through Four over 125 CFM; 
Compressor when operator runs throttle; Concrete Breaker (Truck or Tractor 
mounted); Concrete Pump (such as Pumpcrete machine); Concrete Saw (self-
propelled); Concrete Spreader; Conveyor, Large (not selfpropelled) hoisting or 
moving brick and concrete into, or into and on floor level, one or both; Crane, 
Cimbing (such as Linden); Crane, Hydraulic - Rough Terrain, self-propelled; 
Crane, Hydraulic - Truck or Cruiser mounted - under 16 tons; Drilling machine - 
Self-powered, used for earth or rock drilling or boring (wagon drills and any 
hand drills obtaining power from other souces including concrete breakers, 
jackhammers and Barco equipmnet no engineer required); Elevating Grader; Engine 
Man, Dredge; Excavator or Powerbelt Machine; Finishing Machine, self- propelled 
oscillating screed; Forklift; Generators, Two through Six 30 KW or over; Grader, 
Road with power blade; Greaser; Highlift; Hoist, Concrete and Brick (Brick cages 
or concrete skips operating or on tower, Towermobile, or similar equipment); 
Hoist, Three or more drums in use; Hoist, Stack; Hydro-Hammer; Lad-A-Vator, 
hoisting brick or concrete; Loading Machine such as Barber-Greene; Mechanic on 
job site 
 GROUP 2:  Air Tugger with plant air; Boiler (for power or heating 
 shell of building or temporary enclosures in connection with 
 construction work); Boiler, Temporary; Compressor, One over 125 
 CFM; Compressor, truck mounted; Conveyor, Large (not self- 
 propelled); Conveyor, Large (not self- propelled) moving brick 
 and concrete (distributing) on floor level; Curb Finishing 
 Machine; Ditch Paving Machine; Elevator (outside); Endless Chain 
 Hoist; Fireman (as required); Form Grader; Hoist, One Drum 
 regardless of size (except brick or concrete); Lad-A-Vator, other 
 hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity; Mixer, 
 one bag capacity or less; Mixer, without side loader, two bag 
 capacity or more; Mixer, with side loader, regardless of size, 
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 not Paver; Mud Jack (where mud jack is used in conjenction with 
 an air compressor, operator shall be paid $ .55 per hour in 
 addition to his basic hourly rate for covering both operations); 
 Pug Mill operator; Pump, Sump - self powered, automatic 
 controlled over 2"; Scissor Lift (used for hoisting); Skid Steer 
 Loader; Sweeper, Street; Tractor, small wheel type 50 HP and 
 under with grader blade and similar equipment; Welding Machine, 
 One over 400 amp; Winch, operating from truck 
 GROUP 3:  Boat operator - outboard motor, job site; Conveyors 
 (such as Con-Vay-It) regardless of how used; Elevator (inside); 
 Heater operator, 2 through 6; Sweeper, Floor 
 GROUP 4:  Crane type 
 HOURLY PREMIUMS: 
 Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00; Certified Crane 
Operator - $1.50; Certified Hazardous Material Operator $1.50; Crane,climbing 
(such as Linden) - $.50; Crane, Pile Driving and Extracting - $ .50 Crane with 
boom (including job) over 100 ft from pin to pin - add $.01 per foot to maximum 
of $4.00); Crane, using rock socket tool - $ .50; Derrick, diesel, gas or 
electric hoisting material and erecting steel (150 ft or more above ground) - $ 
.50; Dragline, 7 cu yds and over - $ .50; Hoist, Three or more drums in use - $ 
.50; Scoop, Tandem - $.50; Shovel, Power - 7 cu yds and over - $ .50; Tractor, 
Tandem Crawler - $ .50; Tunnel, man assigned to work in tunnel or tunnel shaft - 
$ .50; Wrecking, when machines are working on second floor or higher - $ .50 
 ---------------------------------------------------------------- 
  * ENGI0513G  05/01/2003 
                                      Rates           Fringes 
 ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE GIRARDEAU, CARTER, 
CLARK, COLE, CRAWFORD, DENT, DUNKLIN, GASCONADE, HOWELL, IRON, KNOX, LEWIS, 
MACON, MADISON, MARIES, MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, 
MONTGOMERY, MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, 
PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCOIS, STE. 
GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD, TEXAS, 
WASHINGTON, AND WAYNE COUNTIES 
  POWER EQUIPMENT OPERATORS 
   GROUP 1                             21.70           13.00 
   GROUP 2                             21.35           13.00 
   GROUP 3                             21.15           13.00 
   GROUP 4                             17.50           13.00 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 GROUP 1:  Asphalt finishing machine & trench widening spreader, asphalt plant 
console operator; autograder; automatic slipform paver; back hoe; blade operator 
- all types; boat operator tow; boiler two; central mix concrete plant operator; 
clam shell operator; concrete mixer paver; crane operator; derrick or derrick 
trucks; ditching machine; dozer operator; dragline operator; dredge booster 
pump; dredge engineman; dredge operator; drill cat with compressor mounted on 
cat; drilling or boring machine rotary self-propelled; highloader; hoisting 
engine 2 active drums; launchhammer wheel; locomotive operator standard guage; 
mechanics and welders; mucking machine; piledriver operator; pitman crane 
operator; push cat operator; guad-trac; scoop operator; sideboom cats; skimmer 
scoop operator; trenching machine operator; truck crane, shovel operator. 
 GROUP 2:  A-Frame; asphalt hot-mix silo; asphalt roller operator asphalt plant 
fireman (drum or boiler); asphalt plant man; asphalt plant mixer operator; 
backfiller operator; barber-greene loader; boat operator (bridge & dams); chip 
spreader; concrete mixer operator skip loader; concrete plant operator; concrete 
pump operator; dredge oiler; elevating graded operator; fork lift; grease fleet; 
hoisting engine one; locomotive operator narrow guage; multiple compactor; 
pavement breaker; powerbroom self-propelled; power shield; rooter; slip-form 
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finishing machine; stumpcutter machine; side discharge concrete spreader; 
throttleman; tractor operator (over 50 hp); winch truck; asphalt roller 
operator; crusher operator. 
 GROUP 3:  Spreader box operator, self-propelled not asphalt; tractor operator 
(50 h.p. or less); boilers one; chip spreader (front man); churn drill operator; 
compressor over 105 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any 
combination thereof; clef plane operator; compressor maintenance operator 2 or 
3; concrete saw operator (self-propelled); curb finishing mancine; distributor 
operator; finishing machine operator; flex plane operator; float operator; form 
grader operator; pugmill operator; riller operator other than high type asphalt; 
screening & washing plant operator; siphons & jets; subgrading machine operator; 
tank car heater (combination boiler & booster); ulmac, ulric or similar 
spreader; vibrating machine operator; hydrobroom. 
 GROUP 4:  Oiler; grout machine; oiler driver; compressor over 105 CFM one; 
conveyor operator one; maintenance operator; pump 4" & over one. 
 FOOTNOTE: 
  HOURLY PREMIUMS 
 Backhoe hydraulic, 2 cu. yds. or under without oiler - $2.00; Certified Crane 
Operator - $1.50; Certified Hazardous Material Operator $1.50; Crane, climbing 
(such as Linden) - $0.50; Crane, pile driving and extracting - $0.50; Crane, 
with boom(including jib) over 100' from pin to pin add $0.01 per foot to maximum 
of $4.00; Crane, using rock socket tool - $0.50; Derrick, diesel, gas or 
electric, hoisting material and erecting steel (150' or more above the ground) - 
$0.50; Dragline, 7 cu. yds, and over - $0.50; Hoist, three or more drums in use 
- $0.50; Scoop, Tandem - $0.50; Shovel, power - 7 cu. yds. or more - $0.50; 
Tractor, tandem crawler - $0.50; Tunnel, man assigned to work in tunnel or 
tunnel shaft - $0.50; Wrecking, when machine is working on second floor or 
higher - $0.50; 
 ---------------------------------------------------------------- 
  ENGI0513H  05/07/2003 
                                      Rates           Fringes 
 ST. LOUIS CITY AND COUNTY 
  POWER EQUIPMENT OPERATORS: 
  GROUP 1                              25.27           13.00 
  GROUP 2                              25.27           13.00 
  GROUP 3                              23.37           13.00 
  GROUP 4                              20.37           13.00 
  GROUP 5                              19.91           13.00 
       POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
  GROUP 1:  Backhoe, cable or hydraulic; cableway; crane, crawler or truck; 
crane, hydraulic-truck or cruiser mounted 16 tons & over; crane locomotive; 
derrick, steam; derrick car & derrick boat; dragline; dredge;  gradall, crawler 
or tire mounted; locomotive, gas, steam & other powers; pile driver, land or 
floating; scoop, skimmer; shovel, power (steam, gas, electric, or other powers); 
switch boat; whirley. 
 GROUP 2:  Air tugger w/air compressor; anchor-placing barge; asphalt spreader; 
athey force feeder loader (self-propelled); backfilling machine; backhoe-loader; 
boat operator-push boat or tow boat (job site); boiler, high pressure breaking 
in period; boom truck, placing or erecting; boring machine, footing foundation; 
bull-float; cherry picker; combination concrete hoist & mixer (such as mixer 
mobile); compressor (when operator runs throttle); concrete breaker (truck or 
tractor mounted); concrete pump, such as pump-crete machine; concrete saw (self-
propelled), concrete spreader; conveyor, large (not self-propelled), hoisting or 
moving brick and concrete into, or into and on floor level, one or both; crane, 
hydraulic-rough terrain, self-propelled; crane hydraulic-truck or cruiser   
mounted-under 16 tons; drilling machines, self-powered use for earth or rock 
drilling or boring (wagon drills  and any hand drills obtaining power from other 
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sources  including concrete breakers, jackhammers and barco equipment-no 
engineer required); elevating grader; engineman, dredge; excavator or powerbelt 
machine; finishing machine, self-propelled oscillating screed; forklift; grader, 
road with power blade; highlift; greaser; hoist, stack, hydro-hammer; loading 
machine (such as barber-greene); machanic, on job site; mixer, pipe wrapping 
machines; plant asphalt; plant, concrete producing or ready-mix job site; plant 
heating-job site; plant mixing-job site; plant power, generating-job site;   
pumps, two through six self-powered over 2"; pumps,  electric submersible, two 
through six, over 4"; quad-track; roller, asphalt, top or sub-grade; scoop, 
tractor drawn; spreader box; sub-grader; tie tamper; tractor- crawler, or wheel 
type with or without power unit, power take-offs and attachments regardless of 
size; trenching machine; tunnel boring machine; vibrating machine automatic, 
automatic propelled; welding machines (gasoline or diesel) two through six; well 
drilling machine 
 GROUP 3:  Conveyor, large (not self-propelled); conveyor, large (not self-
propelled) moving brick and concrete distributing) on floor level; mixer two or 
more mixers   of one bag capacity or less; air tugger w/plant air; boiler, for 
power or heating on construction projects; boiler, temporary; compressor 
(mounted on truck; curb finishing machine; ditch paving machine; elevator;   
endless chain hoist; form grader; hoist, one drum regardless of size; lad-a-
vator; manlift; mixer, asphalt, over 8 cu. ft. capacity, without side loader, 2 
bag capacity or more; mixer, with side loader, regardless of size; pug mill 
operator; pump, sump-self-powered, automatic controlled over 2" during use in 
connection with construction work; sweeper, street; welding machine, one over 
400 amp.; winch operating from truck; scissor lift (used for hoisting); tractor, 
small wheel type 50 h.p. & under with grader blade & similar equipment 
 GROUP 4:  Boat operator-outboard motor (job site); conveyor (such as con-vay-
it) regardless of how used; sweeper, floor 
 GROUP 5:  Oiler on dredge and on truck crane. 
 HOURLY PREMIUMS: 
   Backhoe, hydraulic 
  2 cu. yds. or under without oiler          $2.00 
   Certified Crane Operator                      1.50 
   Certified Hazardous Material Operator         1.50 
   Crane, climbing (such as Linden)               .50 
   Crane, pile driving and extracting             .50 
   Crane, with boom (including jib) over 
  100' (from pin to pin) add $.01 
  per foot to maximum of                      4.00 
   Crane, using rock socket tool                  .50 
   Derrick, diesel, gas or electric, 
  hoisting material and erecting steel 
  (150' or more above ground)                  .50 
   Dragline, 7 cu. yds. and over                  .50 
   Hoist, three (3) or more drums in use          .50 
   Scoop, Tandem                                  .50 
   Shovel, power - 7 cu. yds. or more             .50 
   Tractor, tandem crawler                        .50 
   Tunnel, man assigned to work in tunnel 
  or tunnel shaft                              .50 
   Wrecking, when machine is working on 
 second floor or higher                        .50 
 ---------------------------------------------------------------- 
  IRON0010M  04/01/2003 
                                      Rates           Fringes 
 BUCHANAN, CASS, CLAY, JACKSON, JOHNSON, LAFAYETTE, PLATTE AND RAY Counties 
  IRONWORKERS                          24.10           13.73 
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 ANDREW, ATCHISON, BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARROLL, CEDER 
CHARITON, CHRISTIAN, CLINTON, COOPER, DADE, DALLAS, DAVIESS, DE KALB, GENTRY, 
GREENE, GRUNDY, HARRISON, HENRY, HICKORY, HOLT, HOWARD, LACLEDE, LINN, 
LIVINGSTON, MERCER, MONITEAU, MORGAN, NODAWAY, PETTIS, POLK, PUTNAM, RANDOLPH, 
ST. CLAIR, SALINE, SULLIVAN, TANEY, VERNON, WEBSTER, WRIGHT and WORTH Counties; 
and portions of ADAIR, BOONE, MACON, MILLER, and 
 RANDOLPH Counties 
  IRONWORKERS                          21.10           13.73 
 ---------------------------------------------------------------- 
  IRON0321C  12/31/2002 
                                      Rates           Fringes 
 DOUGLAS, HOWELL and OZARK COUNTIES 
 IRONWORKERS                           18.00           8.06 
 ---------------------------------------------------------------- 
  IRON0396D  07/31/2002 
                                      Rates           Fringes 
 ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON, FRANKLIN, LINCOLN, 
WARREN, WASHINGTON, ST. FRANCOIS, STE. GENEVIEVE, and REYNOLDS Counties; and 
portions of MADISON, PERRY, BOLLINGER, WAYNE, and CARTER Counties 
  IRONWORKERS                          26.54           11.73 
 ---------------------------------------------------------------- 
  IRON0396I  08/01/2002 
                                      Rates           Fringes 
 AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES, MONTGOMERY, OSAGE, 
PHELPS, PIKE, PULASKI, TEXAS, and WRIGHT Counties; and portions of CAMDEN, 
DOUGLAS, HOWELL, MILLER, OREGON, BOONE, SHANNON, LACLEDE, MONROE, and RALLS 
Counties 
  IRONWORKERS                          21.77           11.59 
 ---------------------------------------------------------------- 
  IRON0577F  06/01/2002 
                                      Rates           Fringes 
 ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS, SCHUYLER, SCOTLAND, 
AND SHELBY COUNTIES 
  IRONWORKERS                          20.85           9.16 
 ---------------------------------------------------------------- 
  IRON0584E  06/01/2001 
                                      Rates           Fringes 
 BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties 
  IRONWORKERS                          18.20           7.87 
 ---------------------------------------------------------------- 
  IRON0782D  03/01/2003 
                                      Rates           Fringes 
 CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD Counties; and 
portions of BOLLINGER, BUTLER, CARTER, DUNKLIN, MADISON, PEMISCOT, PERRY, 
RIPLEY, and WAYNE Counties 
  IRONWORKERS: 
   All Major River Work 
  (Dams, Bridges): 
  Projects $20 million 
  or more                           20.65           9.88 
   All Other Work                      20.30           9.46 
 ---------------------------------------------------------------- 
  LABO0042C  03/03/2003 
                                      Rates           Fringes 
 ST. LOUIS (City and County) 
  LABORERS: 
   Plumber Laborers                    23.97           7.43 
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 ---------------------------------------------------------------- 
  LABO0042H  03/03/2003 
                                      Rates           Fringes 
 ST. LOUIS (City and County) 
  LABORERS: 
   Laborers, Flagperson                23.78           7.43 
   Wrecking                            23.66           7.43 
   Dynamiter, Powderman                24.28           7.43 
 ---------------------------------------------------------------- 
  LABO0424B  05/01/2002 
                                      Rates           Fringes 
 FRANKLIN COUNTY 
  LABORERS 
   GROUP 1                             21.65           6.40 
   GROUP 2                             22.25           6.40 
 JEFFERSON COUNTY 
  LABORERS 
   GROUP 1                             21.70           6.40 
   GROUP 2                             22.30           6.40 
 ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE GIRARDEAU, CARTER, 
CHARITON, CLARK, COLE, COOPER, CRAWFORD, DENT, DUNKLIN, GASCONADE, HOWARD, 
HOWELL, IRON, KNOX, LEWIS, LINN, MACON, MADISON, MARIES, MARION, MILLER, 
MISSISSIPPI, MONITEAU, MONROE, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, 
PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCOIS, 
STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD, SULLIVAN, 
TEXAS, WASHINGTON, AND WAYNE COUNTIES 
  LABORERS 
   GROUP 1                             20.20           6.40 
   GROUP 2                             20.80           6.40 
 LINCOLN, MONTGOMERY AND WARREN COUNTIES 
  LABORERS 
   GROUP 1                             20.45           6.40 
   GROUP 2                             21.05           6.40 
        LABORERS CLASSIFICATIONS 
 GROUP 1 - General laborer-flagman, carpenter tenders; salamander Tenders; Dump 
Man; Ticket Takers; loading trucks under bins, hoppers, and conveyors; track 
man; cement handler; dump man on earth fill; georgie buggie man; material batch 
hopper man; spreader on asphalt machine; material mixer man (except on 
manholes); coffer dams; riprap pavers rock, block or brick; scaffolds over ten 
feet not self-supported from ground up; skip man on concrete paving; wire mesh 
setters on concrete paving; all work in connection with sewer, water, gas, 
gasoling, oil, drainage pipe, conduit pipe, tile and duct lines and all other 
pipe lines; power tool operator; all work in connection with hydraulic or 
general dredging operations; form setters, puddlers (paving only); straw blower 
nozzleman; asphalt plant platform man; chuck tender; crusher feeder; men 
handling creosote ties or creosote materials; men working with and handling 
epoxy material; topper of standing trees; feeder man on wood pulverizers, board 
and willow mat weavers and cabelee tiers on river work; deck hands; pile dike 
and revetment work; all laborers working on underground tunnels less than 25 ft. 
where compressed air is not used; abutement and pier hole men working six (6) 
ft. or more below ground; men working in coffer dams for bridge piers and 
footing in the river; barco tamper; jackson or any other similar tamp; cutting 
torch man; liners, curb, gutters, ditch lines; hot mastic kettlemen; hot tar 
applicator; hand blade operator; mortar men or brick or block manholes; rubbing 
concrete, air tool operator under 65 lbs.; caulker and lead man; chain or 
concrete saw under 15 h.p.; signal Gan; Guard rail and sign erectors. 
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 GROUP 2 - Skilled laborers - Vibrator man; asphalt raker; head pipe layer on 
sewer work; batterboard man on pipe and ditch work; cliff scalers working from 
bosun's chairs; scaffolds or platforms on dams or power plants over 10 ft. high; 
air tool operator over 65 lbs.; stringline man on concrete paving; sandblast 
man; laser beam man; wagon drill; churn drill; air track drill and all other 
similar type drills, gunite nozzle man; pressure grout man; screed man on 
asphalt; concrete saw 15 h.p. and over; grade checker; strigline man on 
electronic grade control; manhole builder; dynamite man; powder man; welder; 
tunnel man; waterblaster - 1000 psi or over; asbestos and/or hazardous waste 
removal and/or disposal 
 ---------------------------------------------------------------- 
  LABO0579F  05/01/2003 
                                      Rates           Fringes 
 BUCHANAN AND LAFAYETTE COUNTIES 
  LABORERS 
   GROUP 1                             18.74           7.49 
   GROUP 2                             19.09           7.49 
 ANDREW, ATCHISON, BARRY, BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARROLL, 
CEDAR, CHRISTIAN, CLINTON, DADE, DALLAS, DAVIESS, DEKALB, DOUGLAS, GREENE, 
GENTRY, GRUNDY, HARRISON, HENRY, HICKORY, HOLT, JASPER, JOHNSON, LACLEDE, 
LAWRENCE, LIVINGSTON, MCDONALD, MERCER, MORGAN, NEWTON, NODAWAY, OZARK, PETTIS, 
POLK, ST. CLAIR, SALINE, STONE, TANEY, VERNON, WEBSTER, WORTH AND WRIGHT 
COUNTIES. 
  LABORERS 
   GROUP 1                             17.29           7.24 
   GROUP 2                             17.84           7.24 
         LABORERS CLASSIFICATIONS 
 GROUP 1:  General Laborers - Carpenter tenders; salamander tenders; loading 
trucks under bins; hoppers & conveyors; track men & all other general laborers; 
air tool operator; cement handler-bulk or sack; dump man on earth fill; georgie 
buggie man; material batch hopper man; material mixer man (except on manholes); 
coffer dams; riprap pavers - rock, block or brick; signal man; scaffolds over 
ten feet not self-supported from ground up; skipman on concrete paving; wire 
mesh setters on concrete paving; all work in connection with sewer, water, gas, 
gasoline, oil drainage pipe, conduit pipe, tile and duct lines and all other 
pipe lines; power tool operator, all work in connection with hydraulic or 
general dredging operations; puddlers (paving only); straw blower nozzleman; 
asphalt plant platform man; chuck tender; crusher feeder; men handling creosote 
ties or creosote materials; men working with and handling epoxy material or 
materials (where special protection is required); rubbing concrete; topper of 
standing trees; batter board man on pipe and ditch work; feeder man on wood 
pulverizers; board and willow mat weavers and cable tiers on river work; deck 
hands; pile dike and revetment work; all laborers working on underground tunnels 
less than 25 feet where compressed air is not used; abutment and pier hole men 
working six (6) feet or more below ground; men working in coffer dams for bridge 
piers and footings in the river; ditchliners; pressure groutmen; caulker; chain 
or concrete saw; cliffscalers working from scaffolds, bosuns' chairs or 
platforms on dams or power plants over (10) feet above ground; mortarmen on 
brick or block manholes; toxic and hazardous waste work. 
 GROUP 2:  Skilled Laborers - Head pipe layer on sewer work; laser beam man; 
Jackson or any other similar tamp; cutting torch man; form setters; liners and 
stringline men on concrete paving, curb, gutters; hot mastic kettleman; hot tar 
applicator; sandblasting and gunite nozzlemen; air tool operator in tunnels; 
screed man on asphalt machine; asphalt raker; barco tamper; churn drills; air 
track drills and all similar drills; vibrator man; stringline man for electronic 
grade control; manhole builders-brick or block; dynamite and powder men; grade 
checker. 
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 ---------------------------------------------------------------- 
  LABO0660H  03/05/2003 
                                      Rates           Fringes 
 ST. CHARLES COUNTY 
  LABORERS: 
   GROUP 1                             22.69           7.10 
   GROUP 2                             23.19           7.10 
         LABORERS CLASSIFICATIONS 
  GROUP 1:  General laborer; carpenter tender; salamander tender; dump man; 
ticket takers; flagman; loading trucks under bins,   hoppers, and conveyors; 
track men; cement handler; dump man on   earth fill; Georgie buggie man; 
material batch hopper man;   spreader on asphalt machine; material mixer man 
(except on   manholes); coffer dams; riprap paver - rock, block, or brick;   
signal man; scaffolds over 10 ft not self-supported from ground  up; skipman on 
concrete paving; wire mech setters on concrete  paving; all work in connection 
with sewer, water, gas,  gasoline, oil, drainage pipe, conduit pipe, tile and 
duct lines  and all other pipe lines; power tool operator; all work in   
connection with hydraulic or general dredging operations; form   setters; 
puddlers (paving only); straw blower nozzleman;  asphalt plant platform man; 
chuck tender; crusher feeder; men handling creosote ties or creosote materials; 
men working with  and handling epoxy material; topper of standing trees; 
feederman on wood pulverizer; board and w llow mat weavers and cable  tiers on 
river work; deck hands; pile dike and revetment work;  all laborers working on 
underground tunnels less than 25 ft  where compressed air is not used; abutment 
and pier hole men  working 6 ft or more below ground; men working in coffer dams 
for bridge piers and footings in the river; Barco tamper, Jackson or any other 
similar tamp; cutting torch man; liners, curb, gutters, ditchliners; hot mastic 
kettleman; hot tar applicator; hand blade operators;  mortar men on brick or 
block  manholes; rubbing concrete; air tool operator under 65 pounds;  caulker 
and lead man; chain saw under 15 hp; guard rail and  sign erectors 
  GROUP 2:  Vibrator man; asphalt raker; hand pipe layer on sewer  work; 
batterboard man on pipe and ditch work; cliff scalers  working from Bosun's 
chairs, scaffolds or platforms on dams or  power plants over 10 ft high; air 
tool operator over 65 pounds;  stringline man on concrete paving etc.; sand 
blast man; laser  beam man; wagon drill; churn drill; air track drill and all   
other similar type drills; gunnite nozzle man; pressure grout  man; screed man 
on asphalt; concrete saw 15 hp and over; grade  checker; stringline man on 
electronic grade control; manhole  builder; dynamite man; powder man; welder; 
tunnel man;  waterblaster - 1000 psi and over; asbestos and/or hazardous  waste 
removal and or disposal; 
 ---------------------------------------------------------------- 
  LABO0663D  04/01/2003 
                                      Rates           Fringes 
 CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 LABORERS: 
  GROUP 1                              21.46           7.79 
  GROUP 2                              22.59           7.79 
     LABORERS CLASSIFICATIONS 
 GROUP 1:  General laborers, Carpenter tenders, salamander tenders, loading 
trucks under bins, hoppers and conveyors, track men and all other general 
laborers, air tool operator, cement handler (bulk or sack), chain or concrete 
saw, deck hands, dump man on earth fill, Georgie Buggies man, material batch 
hopper man, scale man, material mixer man (except on manholes), coffer dams, 
abutments and pier hole men working below ground, riprap pavers rock, black or 
brick, signal man, scaffolds over ten feet not self-supported from ground up, 
skipman on concrete paving, wire mesh setters on concrete paving, all work in 
connection with sewer,water, gas, gasoling, oil, drainage pipe, conduit pipe, 
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tile and duct lines and all other pipelines, power tool operator, all work in 
connection with hydraulic or general dredging operations, straw blower 
nozzleman,asphalt plant platform man, chuck tender, crusher feeder, men handling 
creosote ties on creosote materials, men working with and handling epoxy 
material or materials (where special protection is required), topper of standing 
trees, batter board man on pipe and ditch work, feeder man on wood pulverizers, 
board and willow mat weavers and cable tiers on river work, deck hands, pile 
dike and revetment work, all laborers working on underground tunnels less than 
25 feet where compressed air is not used, abutment and pier hole men working six 
(6) feet or more below ground, men working in coffer dams for bridge piers and 
footings in the river, ditchliners, pressure groutmen, caulker and chain or 
concrete saw, cliffscalers working from scaffolds, bosuns' chairs or platforms 
on dams or power plants over (10) feet above ground, mortarmen on brick or block 
manholes, signal man. 
 GROUP 2:  Skilled Laborer -  spreader or screed man on asphalt machine, asphalt 
raker, grade checker, vibrator man, concrete saw over 5 hp., laser beam man, 
barco tamper, jackson or any other similar tamp, wagon driller, churn drills, 
air track drills and other similar drills, cutting torch man, form setters, 
liners and stringline men on concrete paving, curb, gutters and etc., hot mastic 
kettleman, hot tar applicator, hand blade operators, mortar men on brick or 
block manholes, sand blasting and gunnite nozzle men, rubbing concrete, air tool 
operator in tunnels, head pipe layer on sewer work, manhole builder (brick or 
block), dynamite and powder men. 
 ---------------------------------------------------------------- 
  PAIN0002B  09/01/2002 
                                      Rates           Fringes 
 CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE, RALLS, ST. CHARLES, 
ST. LOUIS (CITY & COUNTY), AND WARREN COUNTIES 
  PAINTERS: 
   Brush                               24.93           7.50 
   Spray                               26.93           7.50 
 ---------------------------------------------------------------- 
  PAIN0002G  02/01/2003 
                                      Rates           Fringes 
 ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE, HOWARD, KNOX, LINN, 
MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM, RANDOLPH, SCHUYLER, SCOTLAND, SHELBY 
AND SULLIVAN COUNTIES and the City of Booneville. 
  PAINTERS: 
   Brush, Roller, Paperhanger, 
 Tapers                             18.44           5.33 
   Tapers using Ames or comparable 
 tools (bazooks, etc.)              18.69           5.33 
   Spray; Water Base Epoxy; 
 Stage Under 50 ft.; 
 Structural Steel (except for 
 stairs and railings)               18.94           5.33 
   Sandblasting; Epoxy or Any 
 Two Part Coating; Stage or 
 Other Aerial Work Platforms 
 Over 50 ft. high; 
 Lead Abatement                     19.44           5.33 
   Bridges, Dams, Locks or 
 Powerhouses                        20.44           5.33 
 ---------------------------------------------------------------- 
  PAIN0003D  04/01/2000 
                                      Rates           Fringes 
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 BATES, BENTON, CALDWELL, CARROLL, CASS, CLAY, CLINTON, COOPER, DAVIESS, GRUNDY, 
HARRISON, HENRY, JACKSON, JOHNSON, LAFAYETTE, LIVINGSTON, MERCER, MONITEAU, 
MORGAN, PETTIS, PLATTE, RAY AND SALINE COUNTIES 
 PAINTERS: 
   Brush & Roller; Taper               22.10           6.01 
   Bazooka; Paperhanger                22.60           6.01 
   Storage Bin & Tanks (Roller or 
 Brush); Elevated Tanks (Roller 
 or Brush); Stageman; Beltman; 
 Bridgeman; Steelman; Sand Blast 
 (Base); Elevator Shaft             22.85           6.01 
   Lead Abatement; Sprayman            23.10           6.01 
   Sandblast (Bridge, Stage, Erected 
 Steel and Storage Bin and Tanks)   23.60           6.01 
   Sprayman (Storage Bin & Tanks, 
 Elevated Tanks); Stageman (Spray); 
 Bridgeman (Spray); Steelman 
 (Spray)                            23.85           6.01 
   Steeplejack (other than Elevated 
 Tanks)                             26.79           6.01 
   Steeplejack -Spray or Sandblast 
 (other than Elevated Tanks)        27.79           6.01 
 ---------------------------------------------------------------- 
  PAIN0098B  05/01/2000 
                                      Rates           Fringes 
 ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY & WORTH COUNTIES 
  PAINTERS: 
   Brush & Roller                      20.50           4.40 
   Sandblasters                        21.50           4.40 
   Steeple Jack                        23.50           4.40 
 ---------------------------------------------------------------- 
  PAIN0203B  04/01/2002 
                                      Rates           Fringes 
 BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, 
HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, ST. CLAIR, STONE, 
TANEY, VERNON, WEBSTER and WRIGHT COUNTIES  PAINTERS: 
   Sandblasters & Highman (over 
 40')                               18.13           4.89 
   Painters                            17.58           4.89 
   Tapers                              17.67           4.53 
 ---------------------------------------------------------------- 
  PAIN1265C  07/01/2002 
                                      Rates           Fringes 
 CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS, PULASKI AND TEXAS 
COUNTIES 
  PAINTERS: 
   Brush and Roller, Spray             18.04           7.87 
   Structural Steel, 
 Sandblasting and all Tank 
 Work                               19.29           7.87 
   Lead Abatement                      20.29           7.87 
 ---------------------------------------------------------------- 
  PAIN1292B  07/01/2001 
                                      Rates           Fringes 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, MISSISSIPPI, NEW MADRID, 
OREGON, PEMISCOT, PERRY, REYNOLDS, RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE 
COUNTIES 
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  PAINTERS: 
   Commercial                          15.44           5.97 
   Industrial                          17.94           5.97 
   Bridges, Stacks & Tanks             22.89           5.97 
   Taper (Tools)                       15.69           5.97 
   Spray & Abrasive Blasting           17.44           5.97 
   Waterblasting                       17.44           5.97 
   Height Rates (All Areas): Over 60 ft. $0.50 per hour. 
                   Under 60 ft. $0.25 per hour. 
 ---------------------------------------------------------------- 
  PAIN1292F  07/01/2001 
                                      Rates           Fringes 
 IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON COUNTIES 
 PAINTERS: 
  Commercial                           17.54           5.97 
  Industrial                           18.54           5.97 
  Tapers (Tools)                       17.79           5.97 
  Bridges, Stacks & Tanks              22.89           5.97 
  Spray & Abrasive Blasting            19.54           5.97 
  Waterblasting                        19.54           5.97 
  Lead Abatement                       18.29           5.97 
   Height Rates (All Areas): Over 60 ft. $0.50 per hour 
                   Under 60 ft. $0.25 per hour. 
 ---------------------------------------------------------------- 
  PLAS0518F  04/01/2002 
                                      Rates           Fringes 
 BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HOWELL, JASPER, 
LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, POLK, STONE, TANEY, VERNON, WEBSTER, 
AND WRIGHT COUNTIES 
 CEMENT MASONS                         17.31           3.84 
 ---------------------------------------------------------------- 
  PLAS0518G  04/01/2001 
                                      Rates           Fringes 
 CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY COUNTIES 
   CEMENT MASONS                       21.25           8.15 
 ---------------------------------------------------------------- 
  PLAS0518K  05/01/2001 
                                      Rates           Fringes 
 ANDREW, ATCHISON, BUCHANAN, BATES, CALDWELL, CARROLL, CASS (Except Richards-
Gebaur AFB) CLINTON, DAVIESS, DEKALB, GENTRY, GRUNDY, HARRISON, HOLT, JACKSON, 
LAFAYETTE, LIVINGSTON, MACON, MERCER, NODAWAY AND WORTH COUNTIES 
  CEMENT MASONS                        23.13           7.15 
 ---------------------------------------------------------------- 
  PLAS0527A  05/01/2003 
                                      Rates           Fringes 
 JEFFERSON, ST. CHARLES COUNTIES 
 AND ST. LOUIS (City and County) 
  CEMENT MASONS                        26.18           9.36 
 FRANKLIN, LINCOLN, AND WARREN COUNTIES 
  CEMENT MASONS                        25.01           9.36 
 ---------------------------------------------------------------- 
  PLAS0527D  05/01/2003 
                                      Rates           Fringes 
 CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI, RALLS, REYNOLDS, 
ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS, WASHINGTON COUNTIES 
  CEMENT MASONS                        23.70           9.28 
 ---------------------------------------------------------------- 
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  PLAS0908A  05/01/2002 
                                      Rates           Fringes 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, MISSISSIPPI, NEW MADRID, 
OREGON, PEMISCOT, PERRY, RIPLEY, SCOTT, STODDARD, AND WAYNE COUNTIES 
 CEMENT MASONS                         17.40           8.95 
 ---------------------------------------------------------------- 
  PLAS0908G  03/01/2002 
                                      Rates           Fringes 
 BENTON, CALLAWAY, CAMDEN, COLE, GASCONADE, HENRY, HICKORY, JOHNSON, MARIES, 
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS, SALINE & ST. CLAIR COUNTIES 
  CEMENT MASONS                        17.81           7.65 
 ---------------------------------------------------------------- 
  PLUM0008C  06/01/2002 
                                      Rates           Fringes 
 CASS, CLAY, JACKSON, JOHNSON, PLATTE COUNTIES 
  PLUMBERS                             28.44           11.61 
 BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY, ST. CLAIR, 
SALINE, AND VERNON COUNTIES 
  PLUMBERS                             26.00           11.61 
 ---------------------------------------------------------------- 
  PLUM0035C  01/01/2000 
                                      Rates           Fringes 
 CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER, MONITEAU, OSAGE, 
PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City and County), WARREN and WASHINGTON 
COUNTIES 
  PLUMBERS                             26.105          9.74 
 ---------------------------------------------------------------- 
  PLUM0045D  09/01/2002 
                                      Rates           Fringes 
 ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, GENTRY, 
HARRISON, HOLT, NODAWAY AND WORTH COUNTIES 
 PLUMBERS & PIPEFITTERS                27.70          10.55 
 ---------------------------------------------------------------- 
  PLUM0178D  11/01/2001 
                                      Rates           Fringes 
 BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, HICKORY, LACLEDE, 
LAWRENCE, POLK, STONE, TANEY, WEBSTER, AND WRIGHT 
 COUNTIES 
  PLUMBERS & PIPEFITTERS               22.10           7.37 
 ---------------------------------------------------------------- 
  PLUM0317B  07/01/1995 
                                      Rates           Fringes 
 BOONE, CALLAWAY, COOPER, HOWARD, AND RANDOLPH COUNTY (Southern half) 
  PLUMBERS & PIPEFITTERS               19.18           3.17 
 ---------------------------------------------------------------- 
  PLUM0533E  06/01/2002 
                                      Rates           Fringes 
 BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON, JOHNSON, 
LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST. CLAIR AND VERNON COUNTIES 
  PIPEFITTERS                          29.78           11.68 
 ---------------------------------------------------------------- 
  PLUM0562D  07/01/2002 
                                      Rates           Fringes 
 ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE 
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD, DENT, DUNKLIN, 
FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, 
LINCOLN, LINN, LIVINGSTON, MACON, MADISON, MARIES, MARION, MERCER, MILLER, 
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MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, NEW MADRID,  OREGON, OSAGE, 
PEMISCOTT, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, 
RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST. LOUIS, SCHUYLER, SCOTLAND, 
SCOTT, SHANNON, SHELBY, STODDARD, SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE 
COUNTIES. 
  PIPEFITTERS                          28.75          12.08 
 ---------------------------------------------------------------- 
  PLUM0658B  07/01/1998 
                                      Rates           Fringes 
 BARTON, JASPER, MCDONALD, AND NEWTON COUNTIES 
  PLUMBERS & PIPEFITTERS               16.73           5.33 
 ---------------------------------------------------------------- 
  TEAM0013H  05/01/2002 
                                      Rates           Fringes 
 AUDRAIN, BOLLINGER, BOONE, CALLAWAY, CAPE GIRARDEAU, CARTER,COLE, CRAWFORD, 
DENT, GASCONADE, IRON, MACON, MADISON, MARIES,MARION, MILLER, MISSISSIPPI, 
MONROE, MONTGOMERY, NEW MADRID,OSAGE, PEMISCOT, PERRY, PHELPS, PIKE, PULASKI, 
RALLS, REYNOLDS,ST. FRANCOIS, STE. GENEVIEVE, SCOTT, SHANNON, SHELBY, STODDARD, 
TEXAS, WASHINGTON, AND WAYNE COUNTIES 
  TRUCK DRIVERS: 
   GROUP 1                             22.52           5.50 
   GROUP 2                             22.68           5.50 
   GROUP 3                             22.67           5.50 
   GROUP 4                             22.79           5.50 
 ADAIR, BUTLER, CLARK, DUNKIN, HOWELL, KNOX, LEWIS, OREGON, PUTNAM, RIPLEY, 
SCHUYLER, AND SCOTLAND COUNTIES 
  TRUCK DRIVERS: 
   GROUP 1                             21.79           5.50 
   GROUP 2                             21.95           5.50 
   GROUP 3                             21.94           5.50 
   GROUP 4                             22.06           5.50 
       TRUCK DRIVERS CLASSIFICATIONS: 
  GROUP 1:  Flat Bed Trucks, Single Axle; Station Wagons; Pickup Trucks; 
Material Trucks, Single Axle; Tank Wagon, Single Axle 
  GROUP 2:  Agitator and Transit Mix Trucks 
  GROUP 3:  Flat Bed Trucks, Tandem Axle; Articulated Dump Trucks; Material 
Trucks, Tandem Axle; Tank Wagon, Tandem Axle 
  GROUP 4:  Semi and/or Pole Trailers; Winch, Fork & Steel Trucks; Distributor 
Drivers and Operators; Tank Wagon, Semi-Trailer; Insley Wagons, Dumpsters, Half-
Tracks, Speedace, Euclids and other similar equipment; A-Frame and Derrick 
Trucks; Float or Low Boy 
 ---------------------------------------------------------------- 
  TEAM0056A  05/01/2002 
                                      Rates           Fringes 
 BUCHANAN, JOHNSON AND LAFAYETTE COUNTIES 
  TRUCK DRIVERS: 
   GROUP 1                             23.43           5.50 
   GROUP 2                             23.54           5.50 
   GROUP 3                             23.58           5.50 
   GROUP 4                             23.65           5.50 
   GROUP 5                             23.33           5.50 
 ANDREW, BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARROLL, CEDAR,CHARITON, 
CHRISTIAN, CLINTON, COOPER, DADE, DALLAS, DAVIESS, DEKALB, DOUGLAS, GREENE, 
HENRY, HICKORY, HOWARD, JASPER, LACLEDE, LAWRENCE, LINN, LIVINGSTON, MONITEAU, 
MORGAN, NEWTON, PETTIS, POLK, RANDOLPH, ST CLAIR, SALINE, VERNON, WEBSTER, AND 
WRIGHT COUNTIES 
  TRUCK DRIVERS: 
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   GROUP 1                             22.22           5.50 
   GROUP 2                             22.38           5.50 
   GROUP 3                             22.37           5.50 
   GROUP 4                             22.49           5.50 
   GROUP 5                             22.12           5.50 
 ATCHISON, BARRY, GENTRY, GRUNDY, HARRISON, HOLT, MCDONALD, 
 MERCER, NODADWAY, OZARK, STONE, SULLIVAN, TANEY AND WORTH 
 COUNTIES 
  TRUCK DRIVERS: 
   GROUP 1                             21.49           5.50 
   GROUP 2                             21.65           5.50 
   GROUP 3                             21.64           5.50 
   GROUP 4                             21.76           5.50 
   GROUP 5                             21.39           5.50 
     TRUCK DRIVER CLASSIFICATIONS 
 GROUP 1:  Flat bed trucks single axle; station wagons; pickup trucks; material 
trucks single axle; tank wagons single axle. 
 GROUP 2:  Agitator and transit mix-trucks. 
 GROUP 3:  Flat bed trucks tandem axle; articulated dump trucks; material trucks 
tandem axle; tank wagons tandem axle. 
 GROUP 4:  Semi and/or pole trailers; winch, fork & steel trucks; distributor 
drivers & operators; tank wagons semi-trailer; insley wagons, dumpsters, half-
tracks, speedace, euclids & other similar equipment; A-frames and derrick 
trucks; float or low boy. 
 GROUP 5:  Warehousemen. 
 ---------------------------------------------------------------- 
  TEAM0245C  03/25/1998 
                                      Rates           Fringes 
 BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS, 
 GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, 
 MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE, 
 TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES 
 TRUCK DRIVERS: 
  Traffic Control Service Driver        12.90           3.56+a 
 PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
      Labor Day, Thanksgiving Day, Christmas Day, 
      Employee's  birthday and 2 personal days. 
 ---------------------------------------------------------------- 
  TEAM0541A  04/01/2003 
                                      Rates           Fringes 
 CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
  TRUCK DRIVERS: 
   GROUP 1                             24.12           7.25 
   GROUP 2                             23.59           7.25 
   GROUP 3                             23.09           7.25 
       TRUCK DRIVERS CLASSIFICATIONS 
  GROUP 1:  Mechanics and Welders, Field; A-Frame Low Boy-Boom Truck Driver. 
  GROUP 2:  Articulated Dump Truck; Insley Wagons: Dump Trucks, Excavating, 5 cu 
yds and over; Dumpsters; Half-Tracks: Speedace: Euclids & similar excavating 
equipment. 
  Material trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork trucks; 
Distributor Drivers and Operators; Agitator and Transit Mix; Tank Wagon  
Drivers, Tandem or Semi; One Team; Station Wagons; Pickup Trucks; Material 
Trucks, Single Axle; Tank Wagon Drivers, Single Axle 
  GROUP 3:  Oilers and Greasers - Field 
 ---------------------------------------------------------------- 
  TEAM0541C  03/25/2000 
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                                      Rates           Fringes 
 BATES, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PLATTE, AND RAY COUNTIES 
 TRUCK DRIVERS: 
  Traffic Control Service Driver       14.15           2.44+a 
 a. PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, Labor Day, 
Thanksgiving Day, Christmas Day, Employee's birthday and 2 personal days. 
 ---------------------------------------------------------------- 
  TEAM0682D  05/01/2002 
                                      Rates           Fringes 
 ST LOUIS CITY AND COUNTY 
 TRUCK DRIVERS: 
  GROUP 1                              22.435          3.46+a+b 
  GROUP 2                              22.635          3.46+a+b 
  GROUP 3                              22.735          3.46+a+b 
  GROUP 4                              21.925          3.46+a+b 
 a. PENSION: $22.80 per day, $114.00 maximum per week. 
 b. HAZMAT PREMIUM: If Hazmat certification on a job site is required by a state 
or federal agency or requested by project owner or by the employer, employees on 
that job site shall receive $1.50 premium pay. 
     TRUCK DRIVERS CLASSIFICATIONS 
 GROUP 1 - Pick-up trucks; forklift, single axle; flatbed trucks; job site 
ambulance, and trucks or trailers of a water level capacity of 11.99 cu. yds. or 
less 
 GROUP 2 - Trucks or trailers of a water level capacity of 12.0 cu yds. up to 
22.0 cu yds. including euclids, speedace and similar equipment of same capacity 
and compressors 
 GROUP 3 - Trucks or trailers of a water level capacity of 22.0 cu. yds & over 
including euclids, speedace & all floats, flatbed trailers, boom trucks, winch 
trucks, including small trailers, farm wagons tilt-top trailers, field offices, 
tool trailers, concrete pumps, concrete conveyors & gasoline tank trailers and 
 truck mounted mobile concrete mixers GROUP 4 - Warehousemen. 
 FOOTNOTE FOR TRUCK DRIVERS: 
   a.  PAID HOLIDAYS:  Christmas Day, Independence Day, Labor Day, Memorial Day, 
Veterans Day, New Years Day, Thanksgiving  Day 
    PAID VACATION:  3 days paid vacation for 600 hours of  service in any one 
contract year; 4 days paid vacation for 800 hours of service in any one contract 
year; 5 days paid vacation for 1,000 hours of service in any one contract     
year. 
     When such an employee has completed 3 years of continuous employment with 
the same employer and then works the above required number of hours, he shall 
receive double the number of days of vacation specified above. 
     When such an employee has completed 10 years of continuous employment with 
the same employer and then works the above required number of hours, he shall 
receive triple the number of days of vacation specified above. 
     When such an employee has completed 15 years of continuous employment with 
the same employer and then works the above required number of hours, he shall 
receive 4 times the number of days of vacation specified above. 
 ---------------------------------------------------------------- 
  TEAM0682E  05/01/2002 
                                      Rates           Fringes 
 ST.CHARLES, FRANKLIN, JEFFERSON, LINCOLN AND WARREN COUNTIES: 
 TRUCK DRIVERS: 
   GROUP 1                             22.435          3.46+a+b+c 
   GROUP 2                             22.635          3.46+a+b+c 
   GROUP 3                             22.735          3.46+a+b+c 
   GROUP 4                             21.925          3.46+a+b+c 
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 a.PAID HOLIDAYS: Christmas, Fourth of July, Labor Day, Memorial Day, Veterans 
Day, to be celebrated on either its National Holiday or on the day after        
Thanksgiving, whichever is agreed upon by the Association and the Union, New 
Year's Day and Thanksgiving Day. 
   PAID VACATION: 3 days paid vacation for 600 hours of service in any one 
contract year; 4 days paid vacation for 800 hours of service in any one contract 
        year; 5 days paid vacation for 1,000 hours of service in any one 
contract year. 
        When such an employee has completed 3 years of continuous employment 
with the same employer and then works the above required number of hours,        
he shall receive double the number of days of vacation specified above. 
        When such an employee has completed 10 years of continuous employment 
with the same employer and then works the above required number of hours,        
he shall receive triple the number of days of vacation specified above. 
        When such an employee has completed 15 years of continuous employmen 
with the same employer and then works the above required number of hours,        
he shall receive 4 times the number of days of vacation specified above. 
 b.Pension: $22.80 per day either worked or compensated to a maximum of $114.00 
per week. 
 c.Hazmat Pay: If Hazmat Certification on a job site is required by a state or 
federal agency or requested by project owner or by the employer, employees on 
that job site shall receive $1.50 per hour premium pay. 
  TRUCK DRIVER CLASSIFICATIONS: 
 GROUP 1: Trucks or Trailers of a Water Level Capacity of 11.99 cu. yds. or 
less, Forklift Trucks, Job Site Ambulances, Pickup Trucks, Flatbed Trucks. 
 GROUP 2: Trucks or Trailers of a Water Level Capacity of 12.0 cu. yds. up to 22 
cu. yds., Euclids, Speedace and Similar Equipment of Same Capacity and 
Compressors. 
 GROUP 3: Trucks or Trailers of a Water Level Capacity of 22.0 cu. yds. and 
over, Euclids and all Floats, Flatbed Trailers, Boom Trucks, Winch Trucks, 
Including Small Trailers, Farm Wagons, Tilt Top Trailers, Tool Trailers,       
Concrete Pumps, Concrete Conveyors, Gasoline Tank Trailers, Truck Mounted Mobile 
Concrete Mixers, End Dump, Side Dump and Articulated Dump Trucks. 
 GROUP 4: Warehousemen. 
 ---------------------------------------------------------------- 
 WELDERS - Receive rate prescribed for craft performing operation to which 
welding is incidental. 
 ================================================================ 
 Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates listed under that 
identifier do not reflect collectively bargained wage and fringe benefit rates.  
Other designations indicate unions whose rates have been determined to be 
prevailing. 
       WAGE DETERMINATION APPEALS PROCESS 
 1.) Has there been an initial decision in the matter?  This can  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage 
determination matter 
 * a conformance (additional classification and rate) ruling 
 On survey related matters, initial contact, including requests for summaries of 
surveys, should be with the Wage and Hour Regional Office for the area in which 
the survey was conducted because those Regional Offices have responsibility for 



DACW66-03-B-0024 

MO030001 - 23 

the Davis-Bacon survey program.  If the response from this initial contact is 
not satisfactory, then the process described in 2.) and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal process described 
here, initial contact should be with the Branch of Construction Wage 
Determinations.  Write to: 
      Branch of Construction Wage Determinations 
      Wage and Hour Division 
      U. S. Department of Labor 
      200 Constitution Avenue, N. W. 
      Washington, D. C.  20210 
 2.) If the answer to the question in 1.) is yes, then an interested party 
(those affected by the action) can request review and reconsideration from the 
Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 The request should be accompanied by a full statement of the interested party's 
position and by any information (wage payment data, project description, area 
practice material, etc.) that the requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an interested party 
may appeal directly to the Administrative Review Board (formerly the Wage 
Appeals Board). Write to: 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 4.) All decisions by the Administrative Review Board are final. 
             END OF GENERAL DECISION 
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SECTION 00100 
INSTRUCTIONS TO BIDDERS 

 
CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.0-4019        PREAWARD INFORMATION 
 
     Each bidder shall, upon request of the Contracting Officer, furnish a statement of 
whether he is now or ever has been engaged in any work similar to that covered by the 
specifications herein, the dollar value thereof, the year in which such work was 
performed, and the manner of its execution and giving such other information as will tend  
to show the bidder's ability to prosecute the required work.  The "such other information" 
referred to above shall include but is not limited to the following:  
 
      (a)  The name and address of the office or firm under which such similar work was 
performed.  
 
      (b)  A list of key personnel available for the instant project and their qualifications.  
 
      (c)  A copy of bidder's latest financial statement, including the names of banks or 
other financial institutions with which the bidder conducts business.  If the financial 
statement is more than 60 days old, a certificate should be attached stating that financial 
condition is substantially the same, or if not the same, the changes that have taken place.  
Such statement will be treated as confidential.  
 
      (d)  A list of present commitments, including the dollar value thereof, and name of 
office under which work is being performed.  
 
 

52.0-4047        SITE OF THE WORK  
 
      Bidders are advised that for the purpose of applicability of the Davis-Bacon Act and 
other contract labor standards provisions, "the site of the work" under the contract to be 
awarded pursuant to the solicitation may not be limited to the physical place(s) where the 
construction called for in the contract will remain when work on it has been completed.  
The "site of the work" may include other adjacent or nearby property used by the 
contractor or subcontractors during such construction.  For example, fabrication plants, 
mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., will be 
considered part of the site of the work, provided they are dedicated exclusively or nearly 
so to performance on the contract and are located in proximity to the actual construction 
location that it would be reasonable to include them.  
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52.0-4048        QUANTITY ESTIMATES  
 
      Estimates of quantities involved in certain items of work for which bids are being 
solicited on a lump sum or job basis have been made for the use of the Government.  
Copies of these quantity estimates may be obtained from the U S Army Engineer District 
Memphis, 167 North Main Street, Room 762, Memphis, Tennessee  38103-1894, 
telephone 901/544-3236, or visit our website at http://www.mvm.usace.army.mil/ 
      It is to be expressly understood that the accuracy of  these estimates is in no way 
warranted and that the furnishing of this information to a bidder will not relieve him of 
his responsibility to estimate the quantities involved.  It is further to be expressly 
understood that in no case will such estimate be used as a basis of  claim against the 
Government.  
 

52.0-4049        CONDITIONS AFFECTING THE WORK  
 
      Bidders should visit the site and take such other steps as may be reasonably necessary 
to ascertain the nature and location of the work, and the general and local conditions 
which can affect the work or the cost thereof.  Failure to do so will not relieve bidders 
from responsibility for estimating properly the difficulty or cost of successfully 
performing the work.  The Government will assume no responsibility for any 
understanding or representations concerning conditions made by any of its officers or 
agents prior to the execution of the contract, unless included in the Solicitation, the 
specifications, or related documents.  
 

52.0-4055        NEGOTIATIONS AFTER SEALED BIDDING  
 
      (a)  This clause applies if after bid opening the Contracting Officer determines that all 
otherwise acceptable bids received are at unreasonable prices, or only one bid is received 
and the Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or the bids were not 
independently arrived at in open competition, were collusive, or were submitted in bad 
faith.  
 
      (b)  The Government has the option to reject all bids received in response to the 
sealed bid advertisement and initiate negotiation.  Negotiations will include soliciting 
offers from each responsible bidder that submits a bid in response to the solicitation.  
 
      (c)  If after bid opening the Contracting Officer determines under (a) above that 
negotiations are in the best interest of the Government, the following steps will be 
followed:  
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             (1)  An amendment to the sealed bid advertisement will be issued to each 
responsible bidder changing the solicitation number to a request for proposal number.  
The amendment will also make any necessary changes to the scope of work.  
 
             (2)  A cover letter signed by the negotiator will accompany the amendment 
explaining the procedures to be followed during negotiations.  
 
             (3)  In the event there is only one responsible bidder under the initial sealed bid 
solicitation, cost or pricing data requirements set forth in FAR 15.804 will apply as will 
clause FAR  52.215-2, "Audit and Records - Negotiation".  
 

52.0-4058        PROGRAM DATA  
 
               AUTHORITY:  The work provided for herein is authorized by the Flood 
Control Act approved 15 JUN 1936, as amended.  
 

52.0-4060        REVISION AND AMENDMENT TO SOLICITATION 
FOR BIDS  
 
       The right is reserved, as the interest of the Government may require, to revise or 
amend the specifications or drawings or both prior to the date set for opening bids.  Such 
revisions and amendments, if any, will be announced by an amendment or amendments 
to this Solicitation for Bids.  If revisions and amendments are of a nature which requires 
material changes in quantities or prices bid or both, the date set for opening bids may be 
postponed by such number of days as in the opinion of the issuing officer will enable 
bidders to revise their bids.  In such cases, the amendment will include an announcement 
of new date for opening bids.  
 

52.0-4078        (FAR 52.236-27) SITE VISIT  (CONSTRUCTION)  
(ALTERNATE I)  (FEB 1995)                                                  
                                                                                                                                                           
                                                                                                                                                           
                     (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,                                                                
                   Site Investigations and Conditions Affecting the Work, will be included                                                                
                   in any contract awarded as a result of this solicitation.  Accordingly,                                                                
                   bidders are urged and expected to inspect the site where the work will                                                                 
                   be performed.                                                                                                                           
                                                                                                                                                           
                     (b) Two organized site visits have been scheduled for  11 Aug and 21 Aug 
2003.                                                                         
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                     (c) BIDDERS DESIRING A SITE VISIT SHALL CONTACT THE AREA 
ENGINEER AT  LEAST ONE DAY PRIOR TO THE SCHEDULED SITE VISIT.                                                                                       
                                                                                                                                                           
                     NAME:          Stephen P. Shankle                                                                                                       
                                            Area Engineer                                                                                                            
                                                                                                                                                           
                     ADDRESS:    Caruthersville Area Office                                                                                               
                                            706 Harry S. Truman Boulevard                                                                                            
                                            Caruthersville, Missouri  63830-1268                                                                                     
                                                                                                                                                           
                     TELEPHONE:  901/544-3074 or 573/333-1043                                                                                             
                                                                                                                                                           
                                                                                                                                                           
                   COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED.                                                                                          
                                                                                                                                                           
                                               (End of Provision)                                                                                          
 
 

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” followed by the DUNS number that identifies the offeror’s 
name and address exactly as stated in the offer. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. A DUNS number will be provided immediately by telephone at no 
charge to the offeror. For information on obtaining a DUNS number, the offeror, if 
located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
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(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number 
of the local Dun and Bradstreet Information Services office from the Internet Home Page 
at http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service 
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 
 
(End of provision) 
 

52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE 
DOD INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) 
AND DESCRIPTIONS LISTED IN THE ACQUISITION 
MANAGEMENT SYSTEMS AND DATA REQUIREMENTS 
CONTROL LIST, DOD 5010.12-L (DEC 1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation 
may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), 
Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone 
(215) 697-2667/2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 
1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified 
remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by 
signing and returning the amendment, (2) by identifying the amendment number and date 
in the space provided for this purpose on the form for submitting a bid, (3) by letter or 
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for 
receipt of bids. 
 
(End of provision) 
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52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this 
solicitation and its attachments.  The penalty for making false statements in bids is 
prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless 
submitted by electronic means) (1) addressed to the office specified in the solicitation, 
and (2) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and 
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and 
(2) of this provision when delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; 
however, bids may be modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless 
authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic 
commerce method was specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 
1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to 
reach all prospective bidders before the submission of their bids.  Oral explanations or 
instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is 
necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 
 
(End of provision) 
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52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND 
WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so 
as to reach the Government office designated in the invitation for bids (IFB) by the time 
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., 
local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated 
in the IFB after the exact time specified for receipt of bids is “late” and will not be 
considered unless it is received before award is made, the Contracting Officer determines 
that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it 
was received at the initial point of entry to the Government infrastructure not later than 
5:00 p.m. one working day prior to the date specified for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government 
installation designated for receipt of bids and was under the Government's control prior to 
the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be 
accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the bid wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of 
Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so 
that bids cannot be received at the Government office designated for receipt of bids by 
the exact time specified in the IFB and urgent Government requirements preclude 
amendment of the IFB, the time specified for receipt of bids will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time 
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via 
facsimile received at any time before the exact time set for receipt of bids, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time 
set for receipt of bids, the identity of the person requesting withdrawal is established and 
the person signs a receipt for the bid. 
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(End of provision) 
 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 
1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a bid must initial each erasure 
or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on 
various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. 
If bidding on all items is not required, bidders should insert the words "no bid" in the 
space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their 
submission. 
 
(End of provision) 
 

52.214-19     CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions 
and will award a contract to the responsible bidder whose bid, conforming to the 
solicitation, will be most advantageous to the Government, considering only price and the 
price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor 
irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is 
precluded by a restrictive limitation in the solicitation or the bid. 
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(d) The Government may reject a bid as nonresponsive if the prices bid are materially 
unbalanced between line items or subline items. A bid is materially unbalanced when it is 
based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it 
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an 
advance payment. 
 
(End of provison) 
 

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH 
LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers 
received in other than English shall be rejected. 
 
(End of provision) 
 

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 
1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers 
received in other than U.S. dollars shall be rejected. 
 
(End of provision) 
 

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--
EFARS 
 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by 
the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption 
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived 
at by resolution of arithmetic discrepancies as provided above and the bid will be so 
reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
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(End of statement) 
 

52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm, fixed price construction contract resulting 
from this solicitation. 
 
(End of clause) 
 

52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- 
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS 
(MAY 2002)  
 
(a) Definitions. Construction material, designated country construction material, domestic 
construction material, foreign construction material, and NAFTA country construction 
material, as used in this provision, are defined in the clause of this solicitation entitled 
“Buy American Act --Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The 
offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall 
include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception 
to the requirements of the Buy American Act, based on claimed unreasonable cost of 
domestic construction materials, by adding to the offered price the appropriate percentage 
of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) of 
FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than 
designated country or NAFTA country construction material, that is not listed by the 
Government in this solicitation in paragraph (b)(3) of FAR clause 52.225-11, the offeror 
also may submit an alternate offer based on use of equivalent domestic, designated 
country, or NAFTA country construction material. 
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use 
of any foreign construction material for which the Government has not yet determined an 
exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate 
only those offers based on use of the equivalent domestic, designated country, or NAFTA 
country construction material, and the offeror shall be required to furnish such domestic, 
designated country, or NAFTA country construction material. An offer based on use of 
the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 

52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for 
opening of bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid 
bond supported by good and sufficient surety or sureties acceptable to the Government, 
postal money order, certified check, cashier's check, irrevocable letter of credit, or, under 
Treasury Department regulations, certain bonds or notes of the United States. The 
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful 
bidders as soon as practicable after the opening of bids, and (2) to the successful bidder 
upon execution of contractual documents and bonds (including any necessary 
coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or 
$3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the 
period specified for acceptance, fails to execute all contractual documents or furnish 
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting 
Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of 
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available 
to offset the difference. 
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(End of clause) 
 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER 
INFORMATION WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to 
make payment by electronic funds transfer (EFT) under any contract that results from this 
solicitation. This submission satisfies the requirement to provide EFT information under 
paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of 
the offeror's official authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial 
agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's 
financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic 
abbreviation, and 9-digit Routing Transit Number of the correspondent financial 
institution receiving the wire transfer payment if the offeror's financial agent is not 
directly on- line to the Fedwire and, therefore, not the receiver of the wire transfer 
payment. 
 
(End of provision) 
 

52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are 
filed directly with an agency, and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as 
follows) by obtaining written and dated acknowledgment of receipt from  
 
Chief, Contracting Division 
ATTN:  CEMVM-CT-Rm. 681 
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US Army, Engineer District, Memphis 
167 North Main Street, B202 
Memphis, Tennessee  38103-1894 
 
(b) The copy of any protest shall be received in the office designated above within one 
day of filing a protest with the GAO.  
 
(End of provision)  
 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY 
REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the 
same force and effect as if they were given in full text. Upon request, the Contracting 
Officer will make their full text available. The offeror is cautioned that the listed 
provisions may include blocks that must be completed by the offeror and submitted with 
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror 
may identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a solicitation provision may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
 
(End of provision 
 

252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY 
(CAGE) CODE REPORTING (AUG 1999) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name 
and address. The CAGE code entered must be for that name and address. Enter “CAGE” 
before the number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to 
request one from the Defense Logistics Information Service (DLIS). The Contracting 
Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for 
Assignment of a Commercial and Government Entity (CAGE) Code; 
 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
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(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
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SECTION 00600 
REPRESENTATIONS & CERTIFICATIONS 

 
CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.0-4031        CORPORATE CERTIFICATION  
 
                   IF A BIDDER IS A CORPORATION OR IF CORPORATION IS 
PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING 
CERTIFICATION:  
 
                        I, ________________________________, certify that I am secretary of  
 
                   the corporation named as Contractor herein; that  
 
                   _____________________________ who signed this contract on behalf of the  
 
                   Contractor; was then ___________________________________ of said  
 
                   corporation; that said contract was duly signed for and on behalf of  
 
                   said corporation by authority of its governing body and is within the  
 
                   scope of its corporate powers.  
 
 
 
 
                   (CORPORATE SEAL)  
 
 
 
 
                                                    ___________________________________  
                                                               (Secretary)  
 
 
                   IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS 
SECRETARY MUST SUBMIT A CERTIFICATE STATING THE CORPORATION IS 
AUTHORIZED TO PARTICIPATE.  
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52.203-2     CERTIFICATE OF INDEPENDENT PRICE 
DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of 
restricting competition, any consultation, communication, or agreement with any other 
offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the 
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in 
the case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern 
to submit or not to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the 
signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices 
offered in this bid or proposal, and that the signatory has not participated and will not 
participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; 
or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in 
certifying that those principals have not participated, and will not participate in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provison   
______________________________________________________ (insert full name of 
person(s) in the offeror's organization responsible for determining the prices offered in 
this bid or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) 
above have not participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 
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(iii) As an agent, has not personally participated, and will not participate, in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror 
must furnish with its offer a signed statement setting forth in detail the circumstances of 
the disclosure. 
 
(End of clause) 
 

52.203-11     CERTIFICATION AND DISCLOSURE REGARDING 
PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, 
Limitation on Payments to Influence Certain Federal Transactions, included in this 
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge 
and belief that on or after December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received 
under a covered Federal transaction) have been paid, or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall 
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying 
Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at 
any tier and require that all recipients of subcontract awards in excess of $100,000 shall 
certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering 
into this contract imposed by section 1352, title 31, United States Code.  Any person who 
makes an expenditure prohibited under this provision, shall be subject to a civil penalty 
of not less than $10,000, and not more than $100,000, for each such failure. 
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(End of provision) 
 

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on a 
consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number 
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting 
income tax and other returns. The TIN may be either a Social Security Number or an 
Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), 
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing 
regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or 
refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror's relationship with the Government (31 U.S.C. 
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 
to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does 
not have income effectively connected with the conduct of a trade or business in the 
United States and does not have an office or place of business or a fiscal paying agent in 
the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
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___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) 
of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL 
BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a 
concern that is at least 51 percent owned by one or more women; or in the case of any 
publicly owned business, at least 51 percent of its stock is owned by one or more women; 
and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern 
and has not represented itself as a small business concern in paragraph (b)(1) of FAR 
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52.219-1, Small Business Program Representations, of this solicitation.] The offeror 
represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 

52.209-5     CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals--  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted 
of or had a civil judgment rendered against them for: commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, tax 
evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged 
by a governmental entity with, commission of any of the offenses enumerated in 
subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had 
one or more contracts terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; 
partners; and, persons having primary management or supervisory responsibilities within 
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or 
business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF 
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, 
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER 
SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reason of changed circumstances.  
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(c) A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation. However, the 
certification will be considered in connection with a determination of the Offeror's 
responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror 
nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by paragraph 
(a) of this provision. The knowledge and information of an Offeror is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact 
upon which reliance was placed when making award. If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other remedies 
available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS 
(APR 2002) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this 
acquisition is 237990.  
 
(2) The small business size standard is $28,500,000.00.  
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a 
small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents, for general statistical 
purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 
CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a women-owned small business concern.  
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(4) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business 
concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer 
that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this 
representation, on the List of Qualified HUBZone Small Business Concerns maintained 
by the Small Business Administration, and no material change in ownership and control, 
principal office, or HUBZone employee percentage has occurred since it was certified by 
the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the 
HUBZone small business concern or concerns that are participating in the joint venture. 
(The offeror shall enter the name or names of the HUBZone small business concern or 
concerns that are participating in the joint venture:____________.) Each HUBZone small 
business concern participating in the joint venture shall submit a separate signed copy of 
the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this 
provision.) The offeror shall check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, 
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), 
Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of 
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, 
Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
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(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a veteran with permanent and severe 
disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 
121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of 
the stock of which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or 
more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any 
publicly owned business, at least 51 percent of the stock of which is owned by one or 
more women; or 
 
(2) Whose management and daily business operations are controlled by one or more 
women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 
business concerns, then the clause in this solicitation providing notice of the set-aside 
contains restrictions on the source of the end items to be furnished.  
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(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, 
HUBZone small,  small disadvantaged, or women-owned small business concern in order 
to obtain a contract to be awarded under the preference programs established pursuant to 
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal 
law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 

52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to 
award in case of tie bids.  If the bidder wishes to be considered for this priority, the 
bidder must identify, in the following space, the LSA in which the costs to be incurred on 
account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
________________________________________________________________________ 
________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision 
will preclude the bidder from receiving priority consideration.  If the bidder is awarded a 
contract as a result of receiving priority consideration under this provision and would not 
have otherwise received award, the bidder shall perform the contract or cause the contract 
to be performed in accordance with the obligations of an LSA concern. 
 

52.219-19      SMALL BUSINESS CONCERN REPRESENTATION 
FOR THE SMALL BUSINESS COMPETITIVENESS 
DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern 
whose size is no greater than 50 percent of the numerical size standard applicable to the 
North American Industry Classification System (NAICS) code assigned to a contracting 
opportunity. 
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(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as 
a small business concern under the size standards of this solicitation.]    The Offeror [   ] 
is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, 
indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard 
stated in solicitation is expressed in terms of number of employees) or Offeror's average 
annual gross revenue for the last 3 fiscal years (check this column if size standard stated 
in solicitation is expressed in terms of annual receipts). (Check one of the following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 

52.219-21      SMALL BUSINESS SIZE REPRESENTATION FOR 
TARGETED INDUSTRY CATEGORIES UNDER THE SMALL 
BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM 
(MAY 1999) 
 
(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a 
small business concern under the size standards of this solicitation.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard 
stated in solicitation is expressed in terms of number of employees) or Offeror's average 
annual gross revenue for the last 3 fiscal years (check this column if size standard stated 
in solicitation is expressed in terms of annual receipts). (Check one of the following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
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____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE 
REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the 
Equal Opportunity clause of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract awards. 
 
(End of provision) 
 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE 
REPORTING (JUN 2003)  
 
(a) Submission of this certification is a prerequisite for making or entering into this 
contract imposed by Executive Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 313 
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
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U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of 
the contract the Toxic Chemical Release Inventory Form (Form R) as described in 
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract 
is subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals 
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(  ) (ii) The facility does not have 10 or more full- time employees as specified in section 
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established 
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) 
major groups 20 through 39 or their corresponding North American Industry 
Classification System (NAICS) sectors 31 through 33; or  
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY 
THE GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a 
terrorist country, as well as any political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under 
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support 
for such acts of international terrorism.  As of the date of this provision, terrorist 
countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's 
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securities.  Beneficial interest includes holding 5 percent or more of any class of the 
firm's securities in "nominee shares," "street names," or some other method of holding 
securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or 
officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, 
real estate, or other tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary 
of a firm if the government of a terrorist country has a significant interest in the firm or 
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a 
waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a 
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its 
offer.  If the Offeror is a subsidiary, it shall also disclose any significant interest the 
government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 

252.247-7022     REPRESENTATION OF EXTENT OF 
TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this 
provision whether transportation of supplies by sea is anticipated under the resultant 
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of 
this solicitation. 
  
(b) Representation. The Offeror represents that it: 
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____ (1) Does anticipate that supplies will be transported by sea in the performance of 
any contract or subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance 
of any contract or subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of 
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation, 
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00700 
CONTRACT CLAUSES 

 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, 
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise 
indicated, including any deputy or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another 
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 
52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings. The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a 
Federal agency, a State or local government, or a foreign government with which the United 
States has a mutual defense cooperation agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor 
modification or modifications of a type customarily available in the commercial marketplace in 
order to meet the requirements of the procuring department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or 
(f)(2) solely because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings.  The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not 
limited to, purchase orders and changes and modifications to purchase orders under this contract. 
 



DACW66-03-B-0024 
 
 

00700 – 2 

(End of clause) 
 

52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and 
hearing, the agency head or a designee determines that the Contractor, its agent, or another 
representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee 
of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful 
jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person 
concerned, as determined by the agency head or a designee. (This subparagraph (c)(2) is 
applicable only if this contract uses money appropriated to the Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 

52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or 
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide 
employee or agency. For breach or violation of this warranty, the Government shall have the 
right to annul this contract without liability or, in its discretion, to deduct from the contract price 
or consideration, or otherwise recover, the full amount of the contingent fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling 
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor 
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself 
out as being able to obtain any Government contract or contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and 
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subject to the contractor's supervision and control as to time, place, and manner of performance, 
who neither exerts nor proposes to exert improper influence to solicit or obtain Government 
contracts nor holds out as being able to obtain any Government contract or contracts through 
improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other 
fee that is contingent upon the success that a person or concern has in securing a Government 
contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce 
a Government employee or officer to give consideration or to act regarding a Government 
contract on any basis other than the merits of the matter. 
 
(End of clause) 
 

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, 
thing of value, or compensation of any kind which is provided, directly or ind irectly, to any 
prime Contractor, prime Contractor employee,  subcontractor, or subcontractor employee for the 
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime 
contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any 
kind, trust, joint-stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the 
United States for the purpose of obtaining supplies, materials, equipment, or services of any 
kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract 
with the United States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or 
agent of a prime Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a 
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or 
services of any kind under a prime contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, 
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind 
under a prime contract or a subcontract entered into in connection with such prime contract, and 
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(2) includes any person who offers to furnish or furnishes general supplies to the prime 
Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent 
of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by 
a prime Contractor to the United States or in the contract price charged by a subcontractor to a 
prime Contractor or higher tier subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent 
and detect possible violations described in paragraph (b) of this clause in its own operations and 
direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in 
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing 
the possible violation. Such reports shall be made to the inspector general of the contracting 
agency, the head of the contracting agency if the agency does not have an inspector general, or 
the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible 
violation described in paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed 
by the United States under the prime contract and/or (ii) direct that the Prime Contractor 
withhold, from sums owed a subcontractor under the prime contract, the amount of any 
kickback.  The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of 
this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall 
notify the Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph 
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed 
$100,000. 
 

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct 
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constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal 
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government 
may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where 
the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency 
procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the 
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct 
constituting an offense punishable under subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is 
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the 
contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in 
addition to any other rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the 
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth 
in paragraph (b) of this clause if the head of the contracting activity or designee determines that 
there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy 
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition 
Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of 
award; 
 



DACW66-03-B-0024 
 
 

00700 – 6 

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of 
award, notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee 
otherwise payable to the Contractor for each award fee evaluation period or at each award fee 
determination point. 
 
(4) For fixed-price- incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the 
initial targe t profit specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or 
adversely affect the contract financing provisions, the Contracting Officer may defer such 
adjustment until establishment of the total final price of the contract. The total final price 
established in accordance with the incentive price revision provisions of the contract shall be 
reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount 
determined by the Contracting Officer from records or documents in existence prior to the date 
of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance 
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors 
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the 
subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may 
terminate this contract for default. The rights and remedies of the Government specified herein 
are not exclusive, and are in addition to any other rights and remedies provided by law or under 
this contract. 
 
(End of clause) 
 

52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (JUN 2003)  
 
(a) Definitions.  
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"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in 
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and 
include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to 
influence, any communication to or appearance before an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if 
chartered, established, or otherwise recognized by a State for the performance of a governmental 
duty, including a local public authority, a special district, an intrastate district, a council of 
governments, a sponsor group representative organization, and any other instrumentality of a 
local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals 
who are employed by an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States 
Code, including a position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States 
Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal 
Advisory Committee Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, 
authority, firm, partnership, society, State, and local government, regardless of whether such 
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entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal 
organization, or any other Indian organization with respect to expenditures specifically permitted 
by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed 
officer or employee of any person, compensation that is consistent with the normal compensation 
for such officer or employee for work that is not furnished to, not funded by, or not furnished in 
cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other 
technical services, a payment in an amount that is consistent with the amount normally paid for 
such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term 
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a 
person requesting or receiving a Federal contract, an officer or employee who is employed by 
such person for at least 130 working days within 1 year immediately preceding the date of the 
submission that initiates agency consideration of such person for receipt of such contract. An 
officer or employee who is employed by such person for less than 130 working days within 1 
year immediately preceding the date of the submission that initiates agency consideration of such 
person shall be considered to be regularly employed as soon as he or she is employed by such 
person for 130 working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an 
outlying area of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a 
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any of the following covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering 
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal 
appropriated funds (including profit or fee received under a covered Federal transaction) have 
been paid, or will be paid, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
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employee of a Member of Congress in connection with a Federal contract, grant, loan, or 
cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of a payment of reasonable compensation made to an officer or employee of 
a person requesting or receiving a covered Federal action if the payment is for agency and 
legislative liaison activities not directly related to a covered Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information 
specifically requested by an agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they 
are not related to a specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual 
demonstrations) of the person's products or services, conditions or terms of sale, and service 
capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the 
person's products or services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to 
formal solicitation of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an 
informed decision about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official 
submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the 
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent 
amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are 
permitted under this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does 
not apply in the case of--  
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(1) A payment of reasonable compensation made to an officer or employee of a person 
requesting or receiving a covered Federal action or an extension, continuation, renewal, 
amendment, or modification of a covered Federal action, if payment is for professional or 
technical services rendered directly in the preparation, submission, or negotiation of any bid, 
proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting 
or receiving a covered Federal action or an extension, continuation, renewal, amendment, or 
modification of a covered Federal action if the payment is for professional or technical services 
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or 
application for that Federal action or for meeting requirements imposed by or pursuant to law as 
a condition for receiving that Federal action. Persons other than officers or employees of a 
person requesting or receiving a covered Federal action include consultants and trade 
associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" 
shall be limited to advice and analysis directly applying any professional or technical discipline. 
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is 
allowable. Similarly, technical advice provided by an engineer on the performance or operational 
capability of a piece of equipment rendered directly in the negotiation of a contract is allowable. 
However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under 
this section unless they provide advice and analysis directly applying their professional or 
technical expertise and unless the advice or analysis is rendered directly and solely in the 
preparation, submission or negotiation of a covered Federal action. Thus, for example, 
communications with the intent to influence made by a lawyer that do not provide legal advice or 
analysis directly and solely related to the legal aspects of his or her client's proposal, but 
generally advocate one proposal over another are not allowable under this section because the 
lawyer is not providing professional legal services. Similarly, communications with the intent to 
influence made by an engineer providing an engineering analysis prior to the preparation or 
submission of a bid or proposal are not allowable under this section since the engineer is 
providing technical services but not directly in the preparation, submission or negotiation of a 
covered Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal 
award include those required by law or regulation and any other requirements in the actual award 
documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this 
clause are permitted under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of 
reasonable compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
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(1) The Contractor who requests or receives from an agency a Federal contract shall file with that 
agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such 
person has made or has agreed to make any payment using nonappropriated funds (to include 
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1) 
of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there 
occurs any event that materially affects the accuracy of the information contained in any 
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An 
event that materially affects the accuracy of the information reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for 
influencing or attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered 
Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form 
by any person who requests or receives any subcontract exceeding $100,000 under the Federal 
contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier 
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the 
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted 
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of 
the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who 
fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause 
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil 
penalty does not prevent the Government from seeking any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in 
the certification and disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which 
would otherwise be unallowable or unreasonable. Conversely, costs made specifically 
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unallowable by the requirements in this clause will not be made allowable under any other 
provision.  
 
(End of clause) 
 

52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use 
and has been discarded for disposal or recovery, having completed its life as a consumer item. 
Postconsumer material is a part of the broader category of “recovered material.” For paper and 
paper products, postconsumer material means “postconsumer fiber” defined by the U.S. 
Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so 
forth, after they have passed through their end-usage as a consumer item, including: used 
corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used 
cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid 
waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information 
is on both sides of a sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive 
Procurement Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that 
is, those manufacturing operations up to and including the cutting and trimming of the paper 
machine reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, 
and other paper and paperboard waste resulting from printing, cutting, forming, and other 
converting operations; bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers, 
and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
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(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening 
the Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is 
encouraged to submit paper document s, such as offers, letters, or reports, that are printed or 
copied double-sided on recycled paper that meet minimum content standards specified in Section 
505 of Executive Order 13101, when not using electronic commerce methods to submit 
information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, 
computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office 
paper, book paper, cotton fiber paper, and cove r stock meeting the 30 percent postconsumer 
material standard for use in submitting paper documents to the Government, it should use paper 
containing no less than 20 percent postconsumer material. This lesser standard should be used 
only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 

52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, 
OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The 
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is 
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will 
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the 
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for 
debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed 
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its 
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs. 
 



DACW66-03-B-0024 
 
 

00700 – 14 

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting 
the Government's interests when dealing with such subcontractor in view of the specific basis for 
the party's debarment, suspension, or proposed debarment. 
 
(End of clause) 
 

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual 
quantity of the unit-priced item varies more than 15 percent above or below the estimated 
quantity, an equitable adjustment in the contract price shall be made upon demand of either 
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may 
request, in writing, an extension of time, to be received by the Contracting Officer within 10 
days from the beginning of the delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a 
written request for an extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 

52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and 
practices, and other data, regardless of type and regardless of whether such items are in written 
form, in  the form of computer data, or in any other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in 
connection with the pricing of any  modification to this contract, the Contracting Officer, or an 
authorized representative of the Contracting Officer, in order to  evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to examine and audit 
all of the  Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the 
United States, or an authorized representative, shall have the same rights as specified in 
paragraph (b) of this clause. 
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(d) Availability. The Contractor shall make available at its office at all reasonable times the 
materials described in reproduction, until 3 years after final payment under this contract, or for 
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR 
Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated 
by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work 
terminated shall be made available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of 
claims arising under or relating to the performance of this contract shall be made available until 
disposition of such appeals, litigation, or claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this 
paragraph (e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for 
submission of cost or pricing data. 
 
(End of clause) 
 

52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING 
DATA - MODIFICATIONS - SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving 
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the 
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause 
does not apply to a modification if an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this 
clause, was increased by any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, 
accurate, and current as certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that 
were not complete, accurate, and current as certified in the Contractor's Certificate of Current 
Cost or Pricing Data; or 
 



DACW66-03-B-0024 
 
 

00700 – 16 

(3) any of these parties furnished data of any description that were not accurate, the price shall be 
reduced accordingly and the contract shall be modified to reflect the reduction.  This right to a 
price reduction is limited to that resulting from defects in data relating to modifications for which 
this clause becomes operative under paragraph (a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a 
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to 
the amount, plus applicable overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective 
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price 
was not itself affected by defective cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost 
reduction should be made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 
bargaining position and thus the price of the contract would not have been modified even if 
accurate, complete, and current cost or pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were 
defective even though the Contractor or subcontractor took no affirmative action to bring the 
character of the data to the attention of the Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no 
agreement about the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the 
facts shall be allowed against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's 
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of 
agreement on the price of the contract (or price of the modification) and that the data were not 
submitted before such date. 
 
(ii) An offset shall not be allowed if: 
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(A) The understated data was known by the Contractor to be understated when the Certificate of 
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts 
demonstrate that the contract price would not have increased in the amount to be offset even if 
the available data had been submitted before the date of agreement on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which 
payment was made prior to the date of the modification reflecting the price reduction, the 
Contractor shall be liable to and shall pay the United States at the time such overpayment is 
repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of 
overpayment to the Contractor to the date the Government is repaid by the Contractor at the 
applicable underpayment rate effective for each quarter prescribed by the Secretary of the 
Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor 
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
 

52.214-28      SUBCONTRACTOR COST OR PRICING DATA - 
MODIFICATIONS - SEALED BIDDING. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and  
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award, 
whichever is later; or before pricing any subcontract modifications involving aggregate increases 
and/or decreases in  costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), 
unless an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
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(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed 
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge 
and belief, the data submitted under paragraph (b) above were accurate, complete, and current as 
of the date of agreement on the negotiated price of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each 
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data 
at FAR 15.403-4(a)(1). 
 
(End of clause) 
 

52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986) 
 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the 
following order: (a) the Schedule (excluding the specifications); (b) representations and other 
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the 
specifications. 
 
(End of clause) 
 

52.219-3      NOTICE OF TOTAL HUBZONE SET-ASIDE (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business 
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by 
the Small Business Administration. 
 
(b) General. (1) Offers are solicited only from HUBZone small business concerns. Offers 
received from concerns that are not HUBZone small business concerns shall not be considered. 
 
(2) Any award resulting from this solicitation will be made to a HUBZone small business 
concern. 
 
(c) Agreement. A HUBZone small business concern agrees that in the perfo rmance of the 
contract, in the case of a contract for-- 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract 
performance will be spent for employees of the concern or employees of other HUBZone small 
business concerns; 
 
(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent 
of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or 
other HUBZone small business concerns; 
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(3) General construction, at least 15 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small 
business  
concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 
performance incurred for personnel will be spent on the concern's employees or the employees of 
other HUBZone small business concerns. 
 
(d) A HUBZone joint venture agrees that, in the performance of the contract, the applicable 
percentage specified in paragraph (c) of this clause will be performed by the HUBZone small 
business participant or participants. 
 
(e) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this 
contract only end items manufactured or produced by HUBZone small business manufacturer 
concerns. This paragraph does not apply in connection with construction or service contracts. 
 
(End of clause) 
 

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 
2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns shall have the maximum practicable opportunity to participate in performing contracts 
let by any Federal agency, including contracts and subcontracts for subsystems, assemblies, 
components, and related services for major systems. It is further the policy of the United States 
that its prime contractors establish procedures to ensure the timely payment of amounts due 
pursuant to the terms of their subcontracts with small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone small 
business concerns, small disadvantaged business concerns, and women-owned small business 
concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the 
fullest extent consistent with efficient contract performance. The Contractor further agrees to 
cooperate in any studies or surveys as may be conducted by the United States Small Business 
Administration or the awarding agency of the United States as may be necessary to determine the 
extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration. 
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Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by 
one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more 
service-disabled veterans or, in the case of a veteran with permanent and severe disability, the 
spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability 
that is service-connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small 
Business Act and relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of 
its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 
CFR part 124, subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its 
certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual 
upon whom the certification is based does not exceed $750,000 after taking into account the 
applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in 
the database maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 
101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more 
veterans. 
 
Women-owned small business concern means a small business concern-- 
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(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly 
owned business, at least 51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors 
regarding their status as a small business concern, a veteran-owned small business concern, a 
service-disabled veteran-owned small business concern, a HUBZone small business concern, a 
small disadvantaged business concern, or a women-owned small business concern. 
 
(End of clause) 
 

52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in 
performance of the contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance 
incurred for personnel shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern 
shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including 
the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, 
not including the cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the 
cost of the contract, not including the cost of materials, with its own employees. 
 

52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 
1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this 
clause, means a willful or intentional failure to perform in accordance with the requirements of 
the subcontracting plan approved under the clause in this contract entitled "Small Business 
Subcontracting Plan," or willful or intentional action to frustrate the plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual 
subcontracting dollars or, if a commercial plan is involved, to the pro rata share of actual 
subcontracting dollars attributable to Government contracts covered by the commercial plan. If, 
at contract completion or, in the case of a commercial plan, at the close of the fiscal year for 
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which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the 
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor 
failed to make a good faith effort to comply with its subcontracting plan, established in 
accordance with the clause in this contract entitled “Small Business Subcontracting Plan,” the 
Contractor shall pay the Government liquidated damages in an amount stated. The amount of 
probable damages attributable to the Contractor's failure to comply shall be an amount equal to 
the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make 
such good faith effort, the Contracting Officer shall give the Contractor written notice specifying 
the failure and permitting the Contractor to demonstrate what good faith efforts have been made 
and to discuss the matter.   Failure to respond to the notice may be taken as an admission that no 
valid explanation exists.  If, after consideration of all the pertinent data, the Contracting Officer 
finds that the Contractor failed to make a good faith effort to comply with the subcontracting 
plan, the Contracting Officer shall issue a final decision to that effect and require that the 
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will 
perform the functions of the Contracting Officer under this clause on behalf of all agencies with 
contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled 
Disputes, from any final decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 

52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the 
performance of this contract any person undergoing a sentence of imprisonment imposed by any 
court of a State, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, 
the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are 
authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
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(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been 
consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be 
applied in skills, crafts, or trades in which there is a surplus of available gainful labor in the 
locality, or impair existing contracts for services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or 
provided for work of a similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or 
regulations  of the jurisdiction involved are in conformity with the requirements of Executive 
Order 11755, as amended by Executive Orders 12608 and 12943. 
 
(End of clause) 
 

52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT - OVERTIME COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics 
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours 
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour 
worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and 
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. 
In addition, the Contractor and subcontractor are liable for liquidated damages payable to the 
Government. The Contracting Officer will assess liquidated damages at the rate of $10 per 
affected employee for each calendar day on which the employer required or permitted the 
employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will 
withhold from payments due under the contract sufficient funds required to satisfy any 
Contractor or subcontractor liabilities for unpaid wages and liquidated damages. If amounts 
withheld under the contract are insufficient to satisfy Contractor or subcontractor liabilities, the 
Contracting Officer will withhold payments from other Federal or Federally assisted contracts 
held by the same Contractor that are subject to the Contract Work Hours and Safety Standards 
Act. 
 
(d) Payrolls and basic records.  
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(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all 
laborers and mechanics working on the contract during the contract and shall make them 
available to the Government until 3 years after contract completion. The records shall contain the 
name and address of each employee, social security number, labor classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 
The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the 
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records 
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also shall 
allow authorized representatives of the Contracting Officer or Department of Labor to interview 
employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) 
of this clause in subcontracts exceeding $100,000 and require subcontractors to include these 
provisions in any lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) 
through (d) of this clause. 
 
(End of clause) 
 

52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the Contractor and such laborers and mechanics.  Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act 
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the 
appropriate wage rate and fringe benefits in the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in the clause entitled Apprentices 
and Trainees.  Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional 
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
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Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not 
listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination.  The Contracting Officer shall approve 
an additional classification and wage rate and fringe benefits therefor only when all the following 
criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification 
in the wage determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Contracting Officer agree on the classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), a report of the 
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S.  Department of Labor, Washington, DC 
20210.  The Administrator or an authorized representative will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is 
necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or 
their representatives, and the Contracting Officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the 
Contracting Officer shall refer the questions, including the views of all interested parties and the 
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division 
for determination.  The Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 
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(c)  If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 
 
(End of clause) 
 

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or 
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same Prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
(End of clause) 
 

52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the 
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that 
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. 
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Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under paragraph (a) of 
this clause.  This information may be submitted in any form desired.  Optional Form WH-347 
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased 
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained 
under paragraph (a) of this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by subparagraph (b)(2) of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of 
Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor.  The Contractor or 
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer 
or the Department of Labor to interview employees during working hours on the job.  If the 
Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be 
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necessary to cause the suspension of any further payment.  Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment 
and Training Administration, Bureau of Apprenticeship and Training, or with a State 
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen 
on the job site in any craft classification shall not be greater than the ratio permitted to the 
Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed.  Where a contractor is 
performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 
specified in the Contractor's or subcontractor's registered program shall be observed.  Every 
apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification.  If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination.  In the event the Bureau of Apprenticeship and Training, or 
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
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approved by the Employment and Training Administration.  Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate in the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate in the wage determination for the work actually performed.  In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen 
under this clause shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR Part 30. 
 
(End of clause) 
 

52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  
(FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract. 
 
(End of clause) 
 

52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation, 
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting 
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to 
include these clauses in any lower tier subcontracts.  The Prime Contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
cited in this paragraph. 
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(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting 
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, 
including the subcontractor's signed and dated acknowledgment that the clauses set forth in 
paragraph (a) of this clause have been included in the subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall 

deliver to the Contracting Officer an updated completed SF 1413 for such additional 
subcontract. 

 
(End of clause) 
 

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety 
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, 
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with 
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for 
termination of the contract, and for debarment as a Contractor and subcontractor as provided in 
29 CFR 5.12.  
 
(End of clause) 
 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 
REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are hereby incorporated by reference in this contract.  
 
(End of clause) 
 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 
1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for 
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in 
accordance with those procedures and not the Disputes clause of this contract.  Disputes within 
the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.  
 
(End of clause) 
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52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(d)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001. 
 
(End of clause) 
 

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage 
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcont ract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 
 
(End of clause) 
 

52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 
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(b) If, during any 12-month period (including the 12 months preceding the award of this 
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or 
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with 
paragraphs (b)(1) through (b)(11) of this clause, except for work performed outside the United 
States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this 
clause for the Contractor to extend a publicly announced preference in employment to Indians 
living on or near an Indian reservation, in connection with employment opportunities on or near 
an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or 
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) 
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) 
rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has 
a collective bargaining agreement or other contract or understanding, the notice to be provided 
by the Contracting Officer advising the labor union or workers' representative of the Contractor's 
commitments under this clause, and post copies of the notice in conspicuous places available to 
employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, 
regulations, and orders of the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive 
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. 
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed 
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of 
contract award, the Contractor shall, within 30 days after contract award, apply to either the 
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
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(8) The Contractor shall permit access to its premises, during normal business hours, by the 
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations 
and complaint investigations. The Contractor shall permit the Government to inspect and copy 
any books, accounts, records (including computerized records), and other material that may be 
relevant to the matter under investigation and pertinent to compliance with Executive Order 
11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further 
Government contracts, under the procedures authorized in Executive Order 11246, as amended. 
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of 
Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) 
of this clause in every subcontract or purchase order that is not exempted by the rules, 
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as 
the contracting officer may direct as a means of enforcing these terms and conditions, including 
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of any direction, the 
Contractor may request the United States to enter into the litigation to protect the interests of the 
United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be 
governed by the procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 

52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 
FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in 
the solicitation for this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security 
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
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(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples 
of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic 
origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other 
Spanish culture or origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving 
any construction trade, each such subcontract in excess of $10,000 shall include this clause and 
the Notice containing the goals for minority and female participation stated in the solicitation for 
this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. 
Department of Labor in a covered area, either individua lly or through an association, its 
affirmative action obligations on all work in the plan area (including goals) shall comply with the 
plan for those trades that have unions participating in the plan. Contractors must be able to 
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or 
subcontractor participating in an approved plan is also required to comply with its obligations 
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under 
the plan in each trade in which it has employees. The overall good-faith performance by other 
Contractors or subcontractors toward a goal in an approved plan does not excuse any 
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) 
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as 
percentages of the total hours of employment and training of minority and female utilization that 
the Contractor should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. If the Contractor performs construction work in a geographical 
area located outside of the covered area, it shall apply the goals established for the geographical 
area where that work is actually performed. The Contractor is expected to make substantially 
uniform progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a 
union with which the Contractor has a collective bargaining agreement, to refer minorities or 
women shall excuse the Contractor's obligations under this clause, Executive Order 11246, as 
amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, apprentices and trainees must be employed by the Contractor during the 
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training period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment 
opportunities. Trainees must be trained pursuant to training programs approved by the U.S. 
Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The 
evaluation of the Contractor's compliance with this clause shall be based upon its effort to 
achieve maximum results from its actions. The Contractor shall document these efforts fully and 
implement affirmative action steps at least as extensive as the following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and 
in all facilities where the Contractor's employees are assigned to work. The Contractor, if 
possible, will assign two or more women to each construction project. The Contractor shall 
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and 
carry out the Contractor's obligation to maintain such a working environment, with specific 
attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide 
written notification to minority and female recruitment sources and community organizations 
when the Contractor or its unions have employment opportunities available, and maintain a 
record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each 
minority and female off-the-street applicant, referrals of minorities or females from unions, 
recruitment sources, or community organizations, and the action taken with respect to each 
individual. If an individual was sent to the union hiring hall for referral and not referred back to 
the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the 
Contractor may have taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred back to the Contractor a 
minority or woman sent by the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor's efforts to meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area 
that expressly include minorities and women, including upgrading programs and apprenticeship 
and trainee programs relevant to the Contractor's employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall provide notice of these 
programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, 
and requesting their cooperation in assisting the Contractor in meeting its contract obligations; 
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(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female 
employees at least once a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where 
construction work is performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action 
obligations with all employees having responsibility for hiring, assignment, layoff, termination, 
or other employment decisions. Conduct review of this policy with all on-site supervisory 
personnel before initiating construction work at a job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any 
advertising in the news media, specifically including minority and female news media. Provide 
written notification to, and discuss this policy with, other Contractors and subcontractors with 
which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community 
organizations, to schools with minority and female students, and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and employment 
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or 
training by any recruitment source, send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. 
Where reasonable, provide after-school, summer, and vacation employment to minority and 
female youth both on the site and in other areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female 
personnel for promotional opportunities. Encourage these employees to seek or to prepare for, 
through appropriate training, etc., opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel 
practices do not have a discriminatory effect by continually monitoring all personnel and 
employment-related activities to ensure that the Contractor's obligations under this contract are 
being carried out. 
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(14) Ensure that all facilities and company activities are nonsegregated except that separate or 
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure 
privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction 
contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under 
the Contractor's equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in 
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1) 
through (16) of this clause. The efforts of a contractor association, joint contractor-union, 
contractor-community, or similar group of which the contractor is a member and participant may 
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of 
this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of 
minorities and women in the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and 
female workforce participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on 
behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a group 
to fulfill an obligation shall not be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The 
Contractor is required to provide equal employment opportunity and to take affirmative action 
for all minority groups, both male and female, and all women, both minority and nonminority. 
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a 
particular group is employed in a substantially disparate manner. 
 
(j) The Contractor sha ll not use goals or affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national origin.  
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of 
the Equal Opportunity clause, including suspension, termination, and cancellation of existing 
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subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its 
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties 
as ordered shall be a violation of this clause and Executive Order 11246, as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative 
action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the 
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the 
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as 
prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment 
policy is being carried out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone 
number, construction trade, union affiliation (if any), employee identification number, social 
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of 
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 
which the work was performed. Records shall be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws 
that establish different standards of compliance or upon the requirements for the hiring of local 
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program).  
 
(End of clause) 
 

52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those 
positions that will be filled from within the Contractor's organization, and positions lasting 3 
days or less. This term includes full- time employment, temporary employment of more than 3 
days duration, and part-time employment. 
 
Executive and top management means any employee-- 
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(1) Whose primary duty consists of the management of the enterprise in which the individual is 
employed or of a customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and 
recommendations as to the hiring or firing and as to the advancement and promotion or any other 
change of status of other employees will be given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or 
service establishment, who does not devote more than 40 percent of total hours of work in the 
work week to activities that are not directly and closely related to the performance of the work 
described in paragraphs (1) through (4) of this definition. This paragraph (5) does not apply in 
the case of an employee who is in sole charge of an establishment or a physically separated 
branch establishment, or who owns at least a 20 percent interest in the enterprise in which the 
individual is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a 
campaign or expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment 
openings for which the Contractor will give no consideration to persons outside the Contractor's 
organization (including any affiliates, subsidiaries, and parent companies) and includes any 
openings the Contractor proposes to fill from regularly established “recall” lists. The exception 
does not apply to a particular opening once an employer decides to consider applicants outside of 
its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite 
skill, experience, education, and other job-related requirements of the employment position such 
veteran holds or desires, and who, with or without reasonable accommodation, can perform the 
essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay 
would be entitled to compensation) under laws administered by the Department of Veterans 
Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 
3106 to have a serious employment handicap (i.e., a significant impairment of the veteran's 
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ability to prepare for, obtain, or retain employment consistent with the veteran's abilities, 
aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected 
disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released 
from active duty with other than a dishonorable discharge, if any part of such active duty 
occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of 
the active duty was performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the 
individual is a special disabled veteran, a veteran of the Vietnam era, or other eligible veteran, 
regarding any position for which the employee or applicant for employment is qualified. The 
Contractor shall take affirmative action to employ, advance in employment, and otherwise treat 
qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans 
without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
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(vii) Selection and financial support for training, including apprenticeship, and on-the-job 
training under 38 U.S.C. 3687, professional meetings, conferences, and other related activities, 
and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary 
of Labor issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), 
as amended (38 U.S.C. 4211 and 4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that 
exist at the time of the execution of this contract and those which occur during the performance 
of this contract, including those not generated by this contract, and including those occurring at 
an establishment of the Contractor other than the one where the contract is being performed, but 
excluding those of independently operated corporate affiliates, at an appropriate local public 
employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement 
to list jobs with the local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment 
service office at least concurrently with using any other recruitment source or effort and shall 
involve the normal obligations of placing a bona fide job order, including accepting referrals of 
veterans and nonveterans. This listing of employment openings does not require hiring any 
particular job applicant or hiring from any particular group of job applicants and is not intended 
to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it 
shall advise the State public employment agency in each State where it has establishments of the 
name and location of each hiring location in the State. As long as the Contractor is contractually 
bound to these terms and has so advised the State agency, it need not advise the State agency of 
subsequent contracts. The Contractor may advise the State agency when it is no longer bound by 
this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur 
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, 
the Commonwealth of the Northern Mariana Islands, American Samoa, Guam, the Virgin Islands 
of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are 
available to employees and applicants for employment. 
 
(2) The employment notices shall-- 
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(i) State the rights of applicants and employees as well as the Contractor's obligation under the 
law to take affirmative action to employ and advance in employment qualified employees and 
applicants who are special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance 
Programs, Department of Labor (Deputy Assistant Secretary of Labor), and provided by or 
through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans 
are informed of the contents of the notice (e.g., the Contractor may have the notice read to a 
visually disabled veteran, or may lower the posted notice so that it can be read by a person in a 
wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement, or other contract understanding, that the Contractor is bound by 
the terms of the Act and is committed to take affirmative action to employ, and advance in 
employment, qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the 
Government may take appropriate actions under the rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or 
purchase orders of $25,000 or more unless exempted by rules, regulations, or orders of the 
Secretary of Labor. The Contractor shall act as specified by the Deputy Assistant Secretary of 
Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against any employee or applicant because of 
physical or mental disability. The Contractor agrees to take affirmative action to employ, 
advance in employment, and otherwise treat qualified individuals with disabilities without 
discrimination based upon their physical or mental disability in all employment practices such 
as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff, and rehiring; 
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(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional 
meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the 
Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and 
applicants for employment. The Contractor shall ensure that applicants and employees with 
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice 
read to a visually disabled individual, or may lower the posted notice so that it might be read by a 
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant 
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and 
advance in employment, qualified individuals with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the 
Secretary issued pursuant to the Act. 
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the 
terms, including action for noncompliance. 
 
(End of clause) 
 

52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at 
least annually, as required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the 
workforce of the contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that 
total, the number of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor 
Veterans' Employment Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 
1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total 
hires during the most recent 12-month period as of the ending date selected for the employment 
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date: 
(1) As of the end of any pay period during the period January through March 1st of the year the 
report is due, or (2) as of December 31, if the contractor has previous written approval from the 
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on 
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 
shall invite all disabled veterans and veterans of the Vietnam era who wish to benefit under the 
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The 
invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in 
accordance with the regulations promulgated under 38 U.S.C. 4212. 
 



DACW66-03-B-0024 
 
 

00700 – 45 

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the 
Secretary.  
 
(End of clause) 
 

52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL 
SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous 
under the latest version of Federal Standard No. 313 (including revisions adopted during the term 
of the contract). 
 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be 
delivered under this contract. The hazardous material shall be properly identified and include any 
applicable identification number, such as National Stock Number or Special Item Number. This 
information shall also be included on the Material Safety Data Sheet submitted under this 
contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor 
determines that any other material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a 
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest 
version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this 
clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of these items. Failure to submit the 
Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal 
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph 
(d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the 
data. 
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(f) Neither the requirements of this clause nor any act or failure to act by the Government shall 
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor, 
or subcontractor personnel or property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable 
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of 
licenses and permits) in connection with hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous 
material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of 
this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, 
packaging, transporting, or disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing 
for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other 
sources.  
 
(End of clause) 
 

52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW 
INFORMATION (APR 1998) 
 
(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the 
provisions of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)(42 
U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA)(42 U.S.C. 13101-13109).  
 
(b) The Contractor shall provide all information needed by the Federal facility to comply with 
the emergency planning reporting requirements of Section 302 of EPCRA; the emergency notice 
requirements of Section 304 of EPCRA; the list of Material Safety Data Sheets required by 
Section 311 of EPCRA; the emergency and hazardous chemical inventory forms of Section 312 
of EPCRA; the toxic chemical release inventory of Section 313 of EPCRA, which includes the 
reduction and recycling information required by Section 6607 of PPA; and the toxic chemical 
reduction goals requirements of Section 3-302 of Executive Order 12856. 
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(End of clause) 
 

52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of 
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 
1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of 
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations 
of the Federal or State criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the 
manufacture, distribution, dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in 
connection with a specific contract at which employees of the Contractor are prohibited from 
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled 
substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work 
under a Government contract. "Directly engaged" is defined to include all direct cost employees 
and any other Contractor employee who has other than a minimal impact or involvement in 
contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the 
offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer 
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon 
as possible for contracts of less than 30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the Contractor's 
workplace and specifying the actions that will be taken against employees for violations of such 
prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
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(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in 
the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement 
required by subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this 
clause that, as a condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for 
a violation occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under 
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of 
such conviction. The notice shall include the position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a 
conviction, take one of the following actions with respect to any employee who is convicted of a 
drug abuse violation occurring in the workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; 
or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or 
rehabilitation program approved for such purposes by a Federal, State, or local health, law 
enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of 
subparagraphs (b)(1) though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase 
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a 
controlled substance while performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply 
with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render 
the Contractor subject to suspension of contract payments, termination of the contract for default, 
and suspension or debarment. 
 
(End of clause) 
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52.223-14      TOXIC CHEMICAL RELEASE REPORTING (JUN 2003)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the 
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) 
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt 
from the requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under 
section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an 
appropriate certification form has been filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 
20 through 39 or their corresponding North American Industry Classification System (NAICS) 
sectors 31 through 33; or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria 
in paragraph (b) of this clause, and after award of the contract circumstances change so that any 
of its owned or operated facilities used in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that 
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or 
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii) 
continue to file the annual Form R for the life of the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release 
filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
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(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a 
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of 
Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance 
of this clause, except this paragraph (e).  
 
(End of clause) 
 

52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS 
(JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction 
material. 
 
Construction material means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes 
an item brought to the site preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation 
systems, that are discrete systems incorporated into a public building or work and that are 
produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to 
the construction site. Materials purchased directly by the Government are supplies, not 
construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
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(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction 
material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) 
by providing a preference for domestic construction material. The Contractor shall use only 
domestic construction material in performing this contract, except as provided in paragraphs 
(b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the 
Government as follows: None 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 
percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor 
request to use foreign construction material in accordance with paragraph (b)(3) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
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(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) 
of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) 
\1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry certificate is issued). 
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List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 

52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(JUN 2003) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services originating from sources within, or that were located in or transported from or through, 
countries whose products are banned from importation into the United States and its outlying 
areas under regulations of the Office of Foreign Assets Control, Department of the Treasury. 
Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan 
controlled by the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or 
services from entities controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 

52.225-15      SANCTIONED EUROPEAN UNION COUNTRY END 
PRODUCTS (FEB 2000) 
 
(a) Definitions. As used in this clause-- 
 
Sanctioned European Union country end product means an article that-- 
 
(1) Is wholly the growth, product, or manufacture of a sanctioned European Union (EU) member 
state; or 
 
(2) In the case of an article that consists in whole or in part of materials from another country, 
has been substantially transformed in a sanctioned EU member state into a new and different 
article of commerce with a name, character, or use distinct from that of the article or articles 
from which it was transformed. The term refers to a product offered for purchase under a supply 
contract, but for purposes of calculating the value of the end product includes services (except 
transportation services) incidental to the article, provided that the value of those incidental 
services does not exceed that of the article itself. 
 
Sanctioned European Union member state means Austria, Belgium, Denmark, Finland, France, 
Ireland, Italy, Luxembourg, the Netherlands, Sweden, or the United Kingdom. 
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(b) The Contractor shall not deliver any sanctioned European Union country end products under 
this contract. 
 
(End of clause) 
 

52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or 
community that is recognized by the Federal Government as eligible for services from the 
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ``Native'' as 
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or 
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of 
the Interior) commercial, industrial, or business activity established or organized for the purpose 
of profit, provided that Indian ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native 
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and 
Kodiak) as defined in the Alaska Native Claims Settlement Act, that is recognized by the Federal 
Government as eligible for services from BIA in accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct 
economic interest would be affected by the award of a subcontract or by the failure to award a 
subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned 
economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the 
subcontracts it awards to the fullest extent consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the 
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility, 
unless an interested party challenges its status or the Contracting Officer has independent reason 
to question that status. In the event of a challenge to the representation of a subcontractor, the 
Contracting Officer will refer the matter to the U.S. Department of the Interior, Bureau of Indian 
Affairs (BIA), Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street, 
NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment 
will be made within 50 working days of subcontract award or while a challenge is pending. If a 
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subcontractor is determined to be an ineligible participant, no incentive payment will be made 
under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the 
following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus- incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target 
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization 
or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for 
an adjustment prior to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the 
availability of funds, will authorize an incentive payment of 5 percent of the amount paid to the 
subcontractor. The Contracting Officer will seek funding in accordance with agency procedures. 
 
(End of clause) 
 

52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this 
contract or any subcontract at any tier, of any invention described in and covered by a United 
States patent (1) embodied in the structure or composition of any article the delivery of which is 
accepted by the Government under this contract or (2) used in machinery, tools, or methods 
whose use necessarily results from compliance by the Contractor or a subcontractor with (i) 
specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire 
liability to the Government for infringement of a patent of the United States shall be determined 
solely by the provisions of the indemnity clause, if any, included in this contract or any 
subcontract hereunder (including any lower-tier subcontract), and the Government assumes 
liability for all other infringement to the extent of the authorization and consent hereinabove 
granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to 
identify the parties, in all subcontracts at any tier for supplies or services (including construction, 
architect-engineer services, and materials, supplies, models, samples, and design or testing 
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services expected to exceed the simplified acquisition threshold (however, omission of this 
clause from any subcontract, including those at or below the simplified acquisition threshold, 
does not affect this authorization and consent.) 
 
(End of clause) 
 

52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of this 
contract of which the Contractor has knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed under this contract, the Contractor shall furnish 
to the Government, when requested by the Contracting Officer, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such evidence and information 
shall be furnished at the expense of the Government except where the Contractor has agreed to 
indemnify the Government. 
 
(e)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at 
any tier for supplies or services (including construction and architect-engineer subcontracts and 
those for material, supplies, models, samples, or design or testing services) expected to exceed 
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in 
13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 

52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 
1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its 
officers, agents, and employees against liability, including costs and expenses, for infringement 
upon any United States patent (except a patent issued upon an application that is now or may 
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of 
performing this contract or out of the use or disposal by or for the account of the Government of 
supplies furnished or work performed under this contract. 
 
(End of clause) 
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52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and 
persons supplying labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with 
this contract becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the 
opinion of the Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period 
of required security. If the Contractor does not furnish an acceptable extension or replacement 
ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the 
Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 

52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a 
performance bond, or a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or 
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) 
with respect to Government securities held in book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company 
approved by the United States Department of Justice. This title evidence must show fee simple 
title vested in the surety along with any concurrent owners; whether any real estate taxes are due 
and payable; and any recorded encumbrances against the property, including the lien filed in 
favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
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(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated 
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who 
certifies that the appraisal has been conducted in accordance with the generally accepted 
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as 
promulgated by the Appraisal Foundation. 
 
(End of clause) 
 

52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR 
BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to 
furnish labor or material for the performance of this contract for which a payment bond has been 
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a 
copy of such payment bond to the requester. 
 
(End of clause) 
 

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a 
federally insured financial institution to pay all or part of a stated amount of money, until the 
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written 
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or 
condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds 
such as performance and payment bonds, the letter of credit and letter of confirmation formats in 
paragraphs (e) and (f) of this clause shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than 
a written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by 
an acceptable federally insured financial institution as provided in paragraph (d) of this clause, 
and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the 
bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or 
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date 
estimated to cover the entire period for which financial security is required or may submit an ILC 
with an initial expiration date that is a minimum period of one year from the date of issuance. 
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
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renewal at least 60 days in advance of the current expiration date, the ILC is automatically 
extended without amendment for one year from the expiration date, or any future expiration date, 
until the period of required coverage is completed and the Contracting Officer provides the 
financial institution with a written statement waiving the right to payment. The period of 
required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during 
the one-year period following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or 
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that 
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC. 
Unless the financial institution issuing the ILC had letter of credit bus iness of less than $25 
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial 
institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
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[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or 
more drawings up to United States $________. This Letter of Credit is payable at [issuing 
financial institution's and, if any, confirming financial institution's] office at [issuing financial 
institution's address and, if any, confirming financial institution's address] and expires with our 
close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if 
any, the confirming financial institution, for all or any part of this credit if presented with this 
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of 
Credit on or before the  expiration date or any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically 
extended without amendment for one year from the expiration date hereof, or any future 
expiration date, unless at least 60 days prior to any expiration date, we notify you or the 
transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also 
agree to notify the account party (and confirming financial institution, if any) by the same means 
of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected 
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or 
assignment shall be only at the written direction of the Government (the beneficiary) in a form 
satisfactory to the issuing financial institution and the confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of _____________________ [state of confirming 
financial institution, if any, otherwise state of issuing financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described 
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this 
credit is drawn against within 30 days after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
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(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, 
issued by __________ [name of issuing financial institution] for drawings of up to United States 
dollars ___________/U.S. $_______ and expiring with our close of business on _____________ 
[the expiration date], or any automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office 
located at ___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of 
Credit and this Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this confirmation that it be deemed automatically extended 
without amendment for one year from the expiration date hereof, or any automatically extended 
expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or 
the transferee and the issuing financial institution, by registered mail or other receipted means of 
delivery, that we elect not to consider this confirmation extended for any such additional period; 
or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, 
the account party, and ourselves, of its election not to extend the expiration date of the Letter of 
Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of ________ [state of confirming financial 
institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as 
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn 
against within 30 days after the resumption of our business. 
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Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the 
Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United 
States $____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 

52.228-15     PERFORMANCE AND PAYMENT BONDS--
CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the 
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price 
payable for the specified minimum quantity. Original contract price does not include the price of 
any options, except those options exercised at the time of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the 
successful offeror shall furnish performance and payment bonds to the Contracting Officer as 
follows: 
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(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time 
of contract award shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of 
contract award shall be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and 
payment bond protection if the contract price is increased. The increase in protection generally 
will equal 100 percent of the increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any 
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in 
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, 
but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, 
supported by corporate sureties whose names appear on the list contained in Treasury 
Department Circular 570, individual sureties, or by other acceptable security such as postal 
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with 
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of 
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, 
West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to 
sue on the payment bond is void unless it is in writing, signed by the person whose right is 
waived, and executed after such person has first furnished labor or material for use in the 
performance of the contract. 
 
(End of clause) 
 

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in 
this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of 
work accomplished which meets the standards of quality established under the contract, as 
approved by the Cont racting Officer.  
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(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by 
the contract covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the 
contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into consideration. Material delivered to the 
Contractor at locations other than the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and 
that the material will be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor 
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, 
and conditions of the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the 
contract have been made, and timely payments will be made from the proceeds of the payment 
covered by this certification, in accordance with subcontract agreements and the requirements of 
chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
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(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance 
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract 
(hereinafter referred to as the "unearned amount"), the Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from 
the 8th day after the date of receipt of the unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 
been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress 
payments by an amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any 
period for which a progress payment is to be made, the Contracting Officer shall authorize 
payment to be made in full. However, if satisfactory progress has not been made, the Contracting 
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory 
progress is achieved. When the work is substantially complete, the Contracting Officer may 
retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor 
all the remaining withheld funds. Also, on completion and acceptance of each separate building, 
public work, or other division of the contract, for which the price is stated separately in the 
contract, payment shall be made for the completed work without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall 
not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 
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contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance 
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after 
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 
bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract 
after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of the release. A release may also be 
required of the assignee if the Contractor's claim to amounts payable under this contract has been 
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract 
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1, 
including contract modifications for additional supplies or services, but not including contract 
modifications that are within the scope and under the terms of the contract, such as contract 
modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 
the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 

52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or 
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by 
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the Contractor to the Government under this contract (net of any applicable tax credit under the 
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid 
unless paid within 30 days of becoming due. The interest rate shall be the interest rate 
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes 
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount 
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each 
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative 
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the 
following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any 
demand resulting from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to 
confirm completed negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor 
stating the amount of refund payable in connection with a pricing proposal or a negotiated 
pricing agreement not confirmed by contract modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed 
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 

52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become 
due as a result of the performance of this contract to a bank, trust company, or other financing 
institution, including any Federal lending agency. The assignee under such an assignment may 
thereafter further assign or reassign its right under the original assignment to any type of 
financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all 
unpaid amounts payable under this contract, and shall not be made to more than one party, 
except that an assignment or reassignment may be made to one party as agent or trustee for two 
or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified 
document (including this contract) or information related to work under this contract until the 
Contracting Officer authorizes such action in writing.  
 



DACW66-03-B-0024 
 
 

00700 – 68 

(End of clause) 
 

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS 
(FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer. 
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal 
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are 
several types of invoice payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer 
approval of the estimated amount and value of work or services performed, including payments 
for reaching milestones in any project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives 
a proper payment request. If the designated billing office fails to annotate the payment request 
with the actual date of receipt at the time of receipt, the payment due date is the 14th day after 
the date of the Contractor's payment request, provided the designated billing office receives a 
proper payment request and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance 
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified 
in the contract or, if not specified, 30 days after approval by the Contracting Officer for release 
to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release 
of all claims against the Government arising by virtue of the contract, and payments for partial 
deliveries that have been accepted by the Government (e.g., each separate building, public work, 
or other division of the contract for which the price is stated separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the 
Contractor. For a final invoice when the payment amount is subject to contract settlement actions 
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract 
settlement. 
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(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at 
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's 
invoice, provided the designated billing office receives a proper invoice and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated 
billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these 
requirements, the designated billing office must return it within 7 days after receipt, with the 
reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of 
an improper invoice in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order 
number and contract line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts 
requested and certification in accordance with the requirements of the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be 
a proper invoice, the Contractor shall have submitted correct EFT banking information in 
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accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic 
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic 
Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds 
Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions 
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 
may make payment on the following working day without incurring a late payment interest 
penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation 
authorizing payment and there was no disagreement over quantity, quality, Contractor 
compliance with any contract term or condition, or requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or 
services performed, the amount was not subject to further contract settlement actions between the 
Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for 
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is 
deemed to occur constructively on the 7th day after the Contractor has completed the work or 
services in accordance with the terms and conditions of the contract. If actual acceptance or 
approval occurs within the constructive acceptance or approval period, the Government will base 
the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These 
requirements also do not compel Government officials to accept work or services, approve 
Contractor estimates, perform contract administration functions, or make payment prior to 
fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract. The 
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Government and the Contractor shall resolve claims involving disputes, and any interest that may 
be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for 
prompt payment improperly. The Government will calculate the interest penalty in accordance 
with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, 
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to 
the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date 
the invoice amount is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 
40 days after the date the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be 
required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of 
receipt provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will 
determine the demand's validity based on the date the Contractor has placed on the demand, 
provided such date is no later than the 40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government 
will make contract financing payments in accordance with the applicable contract financing 
clause. 
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(c) Subcontract clause requirements. The Contractor shall include in each subcontract for 
property or services (including a material supplier) for the purpose of performing this contract 
the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay 
the subcontractor for satisfactory performance under its subcontract not later than 7 days from 
receipt of payment out of such amounts as are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to 
the subcontractor an interest penalty for each payment not made in accordance with the payment 
clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published 
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth 
in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall 
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, 
and to include in their subcontract, provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a 
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory 
performance under the subcontract without incurring any obligation to pay a late payment 
interest penalty, in accordance with terms and conditions agreed to by the parties to the 
subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that 
part or all of the subcontractor's request for payment may be withheld in accordance with the 
subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a 
late payment penalty if-- 
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(i) A notice conforming to the standards of paragraph (g) of this clause previously has been 
furnished to the subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a 
Contractor pursuant to paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to 
the Government but before making a payment to a subcontractor for the subcontractor's 
performance covered by the payment request, discovers that all or a portion of the payment 
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance 
with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a 
withholding, but prior to the due date for subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy 
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by 
an amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the 
correction of the identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the 
funds therefor must be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest 
established by the Secretary of the Treasury, and published in the Federal Register, for interest 
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
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(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest 
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 
8th day after receipt of the withheld amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after 
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the 
first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in 
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting 
a deficiency in such first-tier subcontractor's performance under the contract for which the 
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future 
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with 
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest 
penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of 
this clause as soon as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an 
amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after 
receipt of satisfactory written notification that the identified subcontract performance deficiency 
has been corrected, the Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier 
subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor 
computed at the rate of interest established by the Secretary of the Treasury, and published in the 
Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978 
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of 
any withholding to a subcontractor (with a copy furnished to the Contracting Officer), 
specifying-- 
 
(1) The amount to be withheld; 



DACW66-03-B-0024 
 
 

00700 – 75 

 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the 
amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the 
Government of any amount withheld or retained in accordance with paragraph (d) of this clause 
until such time as the Contractor has determined and certified to the Contracting Officer that the 
subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to 
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty 
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not 
constitute a dispute to which the Government is a party. The Government may not be 
interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, 
this clause shall not limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late 
payment or nonpayment by the Contractor or deficient subcontract performance or 
nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an 
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under 
paragraph (c) of this clause shall not be construed to be an obligation of the Government for such 
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of 
such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the 
Government has otherwise overpaid on an invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—
CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made 
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used 
in this clause, the term “EFT” refers to the funds transfer and may also include the payment 
information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the 
Contractor agrees to either-- 
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(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government 
can make payment by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using 
the EFT information contained in the Central Contractor Registration (CCR) database. In the 
event that the EFT information changes, the Contractor shall be responsible for providing the 
updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either 
the Automated Clearing House (ACH) network, subject to the rules of the National Automated 
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal 
payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, 
then the Government need not make payment to the Contractor under this contract until correct 
EFT information is entered into the CCR database; and any invoice or contract financing request 
shall be deemed not to be a proper invoice for the purpose of prompt payment under this 
contract. The prompt payment terms of the contract regarding notice of an improper invoice and 
delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving 
points (i.e., more than one remittance address and/or EFT information set) in the CCR database, 
and the Contractor has not notified the Government of the payment receiving point applicable to 
this contract, the Government shall make payment to the first payment receiving point (EFT 
information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer 
occurs because the Government used the Contractor's EFT information incorrectly, the 
Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was 
incorrect, or was revised within 30 days of Government release of the EFT payment transaction 
instruction to the Federal Reserve System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed 
to have made payment and the Contractor is responsible for recovery of any erroneously directed 
funds; or 
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(ii) If the funds remain under the control of the payment office, the Government shall not make 
payment, and the provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner 
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction 
instruction released to the Federal Reserve System, the date specified for settlement of the 
payment is on or before the prompt payment due date, provided the specified payment date is a 
valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as 
provided for in the assignment of claims terms of this contract, the Contractor shall require as a 
condition of any such assignment, that the assignee shall register in the CCR database and shall 
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of 
this clause shall apply to the assignee as if it were the Contractor. EFT information that shows 
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the 
meaning of paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for 
errors resulting from changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor 
available payment information that is suitable for transmission as of the date of release of the 
EFT instruction to the Federal Reserve System. The Government may request the Contractor to 
designate a desired format and method(s) for delivery of payment information from a list of 
formats and methods the payment office is capable of executing. However, the Government does 
not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to 
the Government. If the Government makes payment by check in accordance with paragraph (a) 
of this clause, the Government shall mail the payment information to the remittance address 
contained in the CCR database. 
 
(End of Clause) 
 

52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be 
resolved under this clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the 
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the 
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adjustment or interpretation of contract terms, or other relief arising under or relating to this 
contract. However, a written demand or written assertion by the Contractor seeking the payment 
of money exceeding $100,000 is not a claim under the Act until certified. A voucher, invoice, or 
other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the 
submission and certification requirements of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this 
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a 
written decision. A claim by the Government against the Contractor shall be subject to a written 
decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this 
clause when submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to 
handle in accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been 
submitted as all or part of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that 
the supporting data are accurate and complete to the best of my knowledge and belief; that the 
amount requested accurately reflects the contract adjustment for which the Contractor believes 
the Government is liable; and that I am duly authorized to certify the claim on behalf of the 
Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with 
respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in 
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or 
notify the Contractor of the date by which the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit 
as provided in the Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the 
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Government is presented to the Contractor, the parties, by mutual consent, may agree to use 
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor 
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting 
the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment 
otherwise would be due, if that date is later, until the date of payment.  With regard to claims 
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest sha ll be paid from 
the date that the Contracting Officer initially receives the claim.  Simple interest on claims shall 
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is 
applicable to the period during which the Cont racting Officer receives the claim and then at the 
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency 
of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final 
resolution of any request for relief, claim, appeal, or action arising under the contract, and 
comply with any decision of the Contracting Officer. 
 
(End of clause) 
 

52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the 
Contractor, direct the Contractor to stop performance of the work called for by this contract. The 
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall 
either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision 
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, 
in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
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(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of 
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon a proposal at any time before final payment under 
this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting 
from the stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken 
under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as 
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs. In addition to any other remedy available, 
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by 
offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or a fixed-price dismantling, demolition, or removal of improvements 
contract is contemplated and the contract amount is expected to exceed the small purchase 
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a 
fixed-price construction or a fixed-price contract for dismantling, demolition, or removal of 
improvements is contemplated and the contract amount is expected to be within the small 
purchase limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice 
to the Contracting Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those 
indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as inhering in work of the character 
provided for in the contract. 
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(b) The Contracting Officer shall investigate the site conditions promptly after receiving the 
notice. If the conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performing any part of the work under this contract, 
whether or not changed as a result of the conditions, an equitable adjustment sha ll be made under 
this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause 
shall be allowed, unless the Contractor has given the written notice required; provided, that the 
time prescribed in (a) above for giving written notice may be extended by the Contracting 
Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site 
conditions shall be allowed if made after final payment under this contract. 
 
(End of clause) 
 

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE 
WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 
nature and location of the work, and that it has investigated and satisfied itself as to the general 
and local conditions which can affect the work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and 
facilities needed preliminary to and during work performance.  The Contractor also 
acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any 
failure of the Contractor to take the actions described and acknowledged in this paragraph will 
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of 
successfully performing the work, or for proceeding to successfully perform the work without 
additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by 
the Contractor based on the information made available by the Government. Nor does the 
Government assume responsibility for any understanding reached or representation made 
concerning conditions which can affect the work by any of its officers or agents before the 
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execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 

52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 
 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall 
be new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. References in the specifications to equipment, material, articles, or 
patented processes by trade name, make, or catalog number, shall be regarded as establishing a 
standard of quality and shall not be construed as limiting competition. The Contractor may, at its 
option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and 
mechanical and other equipment to be incorporated into the work. When requesting approval, the 
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model 
number, and other information concerning the performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. When required by this contract or by the 
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When 
requesting approval, the Contractor shall provide full information concerning the material or 
articles. When directed to do so, the Contractor shall submit samples for approval at the 
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and 
articles that do not have the required approval shall be installed or used at the risk of subsequent 
rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The 
Contracting Officer may require, in writing, that the Contractor remove from the work any 
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the worksite a 
competent superintendent who is satisfactory to the Contracting Officer and has authority to act 
for the Contractor. 
 
(End of clause) 
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52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be respons ible for obtaining 
any necessary licenses and permits, and for complying with any Federal, State, and municipal 
laws, codes, and regulations applicable to the performance of the work.  The Contractor shall 
also be responsible for all damages to persons or property that occur as a result of the 
Contractor's fault or negligence.  The Contractor shall also be responsible for all materials 
delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 

52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site 
of the work under this contract.  The Contractor shall fully cooperate with the other contractors 
and with Government employees and shall carefully adapt scheduling and performing the work 
under this contract to accommodate the additional work, heeding any direction that may be 
provided by the Contracting Officer.  The Contractor shall not commit or permit any act that will 
interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 

52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which 
do not unreasonably interfere with the work required under this contract. The Contractor shall 
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall 
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be 
known by the Contractor.  The Contractor shall repair any damage to those facilities, including 
those that are the property of a third party, resulting from failure to comply with the requirements 
of this contract or failure to exercise reasonable care in performing the work.  If the Contractor 
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fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 
 
(End of clause) 
 

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government 
premises to areas authorized or approved by the Contracting Officer.  The Contractor shall hold 
and save the Government, its officers and agents, free and harmless from liability of any nature 
occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 
Contractor only with the approval of the Contracting Officer and shall be built with labor and 
materials furnished by the Contractor without expense to the Government.  The temporary 
buildings and utilities shall remain the property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only 
established roadways, or use temporary roadways constructed by the Contractor when and as 
authorized by the Contracting Officer.  When materials are transported in prosecuting the work, 
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 
the vehicle or prescribed by any Federal, State, or local law or regulation.  When it is necessary 
to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor shall 
repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 

52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 
1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially 
completed part of the work. Before taking possession of or using any work, the Contracting 
Officer shall furnish the Contractor a list of items of work remaining to be performed or 
corrected on those portions of the work that the Government intends to take possession of or use.  
However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's 
possession or use shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the 
responsibility for the loss of or damage to the work resulting from the Government's possession 
or use, notwithstanding the terms of the clause in this contract entitled "Permits and 
Responsibilities."  If prior possession or use by the Government delays the progress of the work 
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or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing 
accordingly. 
 
(End of clause) 
 

52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from 
accumulations of waste materials.  Before completing the work, the Contractor shall remove 
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not 
the property of the Government.  Upon completing the work, the Contractor shall leave the work 
area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 

52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I 
(NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment 
exposed to Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 
CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably 
necessary for the purposes are taken. 
 
(f)  If this contract is for construction or dismantling, demolition or removal of improvements 
with any Department of Defense agency or component, the Contractor shall comply with all 
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation. 
 



DACW66-03-B-0024 
 
 

00700 – 86 

(2) Whenever the Contracting Officer becomes aware of any noncompliance with these 
requirements or any condition which poses a serious or imminent danger to the health or safety 
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally, 
with written confirmation, and request immediate initiation of corrective action.  This notice, 
when delivered to the Contractor or the Contractor's representative at the work site, shall be 
deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor 
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has been taken.  The 
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of 
the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes 
in the designation of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an 
analysis of the significant hazards to life, limb, and property inherent in contract work 
performance and a plan for controlling these hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual 
understanding relative to administration of the overall safety program. 
 
(End of clause) 
 

52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 
1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another 
period of time determined by the Contracting Officer, prepare and submit to the Contracting 
Officer for approval three copies of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates on which the Contractor contemplates 
starting and completing the several salient features of the work (including acquiring materials, 
plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during 
the period.  If the Contractor fails to submit a schedule within the time prescribed, the 
Contracting Officer may withhold approval of progress payments until the Contractor submits 
the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting 
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to 
the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls behind 
the approved schedule, the Contractor shall take steps necessary to improve its progress, 
including those that may be required by the Contracting Officer, without additional cost to the 
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Government. In this circumstance, the Contracting Officer may require the Contractor to increase 
the number of shifts, overtime operations, days of work, and/or the amount of construction plant, 
and to submit for approval any supplementary schedule or schedules in chart form as the 
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be 
regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under 
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is 
not prosecuting the work with sufficient diligence to ensure completion within the time specified 
in the contract.  Upon making this determination, the Contracting Officer may terminate the 
Contractor's right to proceed with the work, or any separable part of it, in accordance with the 
default terms of this contract. 
 
(End of clause) 
 

52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
(FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and 
shall at all times give the Contracting Officer access thereto. Anything mentioned in the 
specifications and not shown on the drawings, or shown on the drawings and not mentioned in 
the specifications, shall be of like effect as if shown or mentioned in both. In case of difference 
between drawings and specifications, the specifications shall govern. In case of discrepancy in 
the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the 
Contractor without such a determination shall be at its own risk and expense. The Contracting 
Officer shall furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", 
"ordered", "designated", "prescribed", or words of like import are used, it shall be understood 
that the "direction", "requirement", "order", "designation", or "prescription", of the Contracting 
Officer is intended and similarly the words "approved", "acceptable", "satisfactory", or words of 
like import shall mean "approved by," or "acceptable to", or "satisfactory to" the Contracting 
Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall 
be understood that the reference is made to the drawings accompanying this contract unless 
stated otherwise. The word "provided" as used herein shall be understood to mean "provide 
complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, 
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in 
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation 
(i.e., fit, and attachment details) of materials or equipment. It includes drawings, diagrams, 
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layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and 
similar materials furnished by the contractor to explain in detail specific portions of the work 
required by the contract. The Government may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and 
review them for accuracy, completeness, and compliance with contract requirements and shall 
indicate its approval thereon as evidence of such coordination and review. Shop drawings 
submitted to the Contracting Officer without evidence of the Contractor's approval may be 
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of 
the shop drawings and if not approved as submitted shall indicate the Government's reasons 
therefor. Any work done before such approval shall be at the Contractor's risk. Approval by the 
Contracting Officer shall not relieve the Contractor from responsibility for any errors or 
omissions in such drawings, nor from responsibility for complying with the requirements of this 
contract, except with respect to variations described and approved in accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall 
describe such variations in writing, separate from the drawings, at the time of submission. If the 
Contracting Officer approves any such variation, the Contracting Officer shall issue an 
appropriate contract modification, except that, if the variation is minor or does not involve a 
change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless 
otherwise indicated) of all shop drawings as called for under the various headings of these 
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by 
the Contracting Officer and one set will be returned to the Contractor. 
 
(End of clause) 
 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror 
will be notified and will be required to attend. The Contracting Officer's notification will include 
specific details regarding the date, time, and location of the conference, any need for attendance 
by subcontractors, and information regarding the items to be discussed. 
 
(End of clause) 
 

52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method 
authorized by the contract, written notification of the bankruptcy to the Contracting Officer 
responsible for administering the contract.  This notification shall be furnished within five days 
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of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include 
the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting 
offices for all Government contracts against which final payment has not been made.  This 
obligation remains in effect until final payment under this contract. 
 
(End of clause) 
 

52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the Contracting Officer 
determines appropriate for the convenience of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, 
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration 
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this 
contract (or within a reasonable time if not specified), an adjustment shall be made for any 
increase in the cost of performance of this contract (excluding profit) necessarily caused by the 
unreasonable suspension, delay, or interruption, and the contract modified in writing 
accordingly. However, no adjustment shall be made under this clause for any suspension, delay, 
or interruption to the extent that performance would have been so suspended, delayed, or 
interrupted by any other cause, including the fault or negligence of the Contractor, or for which 
an equitable adjustment is provided for or excluded under any other term or condition of this 
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or 
failure to act involved (but this requirement shall not apply as to a claim resulting from a 
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of the suspension, delay, or interruption, but not later than the 
date of final payment under the contract. 
 
(End of clause) 
 

52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written 
order designated or indicated to be a change order, make changes in the work within the general 
scope of the contract, including changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 



DACW66-03-B-0024 
 
 

00700 – 90 

 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, 
instruction, interpretation, or determination) from the Contracting Officer that causes a change 
shall be treated as a change order under this clause; provided, that the Contractor gives the 
Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Cont ractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer 
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or 
the time required for, the performance of any part of the work under this contract, whether or not 
changed by any such order, the Contracting Officer shall make an equitable adjustment and 
modify the contract in writing.  However, except for an adjustment based on defective 
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for 
any costs incurred more than 20 days before the Contractor gives written notice as required.  In 
the case of defective specifications for which the Government is responsible, the equitable 
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting 
to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a 
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a 
written statement describing the general nature and amount of the proposal, unless this period is 
extended by the Government.  The statement of proposal for adjustment may be included in the 
notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after 
final payment under this contract. 
 
(End of clause) 
 

52.243-5     CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
(a) The Contracting Officer may, in writing, order changes in the drawings and specifications 
within the general scope of the contract. 
 
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or 
latent physical conditions differing materially from those indicated in this contract or unknown 
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unusual physical conditions at the site before proceeding with the work. 
 
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost 
of, or time required for performing the work, the Contracting Officer shall make an equitable 
adjustment (see paragraph (d)) upon submittal of a "proposal for adjustment" (hereafter referred 
to as proposal) by the Contractor before final payment under the contract. 
 
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless-- 
 
(1) The Contractor has submitted and the Contracting Officer has received the required written 
notice; or 
 
(2) The Contracting Officer waives the requirement for the written notice. 
 
(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. 
 
(End of clause) 
 

52.246-1     CONTRACTOR INSPECTION REQUIREMENTS (APR 1984) 
 
The Contractor is responsible for performing or having performed all inspections and tests 
necessary to substantiate that the supplies or services furnished under this contract conform to 
contract requirements, including any applicable technical requirements for specified 
manufacturers' parts. This clause takes precedence over any Government inspection and testing 
required in the contract's specifications, except for specialized inspections or tests specified to be 
performed solely by the Government. 
 
(End of clause) 
 

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 
will ensure that the work performed under the contract conforms to contract requirements. The 
Contractor shall maintain complete inspection records and make them available to the 
Government. All work shall be conducted under the general direction of the Contracting Officer 
and is subject to Government inspection and test at all places and at all reasonable times before 
acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
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(2) Relieve the Contractor of responsibility for damage to or loss of the material before 
acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under 
paragraph (i) of this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any 
contract requirement, nor is the inspector authorized to change any term or cond ition of the 
specification without the Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests as 
may be required by the Contracting Officer. The Government may charge to the Contractor any 
additional cost of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily 
delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to 
conform to contract requirements, unless in the public interest the Government consents to 
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 
segregate and remove rejected material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) 
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) 
terminate for default the Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already 
completed work by removing it or tearing it out, the Contractor, on request, shall promptly 
furnish all necessary facilities, labor, and material. If the work is found to be defective or 
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make 
an equitable adjustment for the additional services involved in the examination and 
reconstruction, including, if completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as 
practicable after completion and inspection, all work required by the contract or that portion of 
the work the Contracting Officer determines can be accepted separately. Acceptance shall be 
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 
Government's rights under any warranty or guarantee. 
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(End of clause) 
 

52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract 
savings realized from accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, 
maintenance, logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from 
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, 
whether or not the acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs 
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting 
the VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support.  The term does not include the normal 
administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor 
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's 
development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions 
or characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below.  If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
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instructions in those procedures relating to format, identification, and priority assignment shall 
govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, 
the comparative advantages and disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any amount attributable 
to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued 
in order to achieve the maximum cost reduction, noting any effect on the contract completion 
time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer will notify the Contractor within the 45-day period and provide the reason 
for the delay and the expected date of the decision.  The Government will process VECP's 
expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, 
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in 
part, at any time before it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking significant expenditures for 
VECP effort. 
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Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, 
even though an agreement on price reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification 
applies a VECP to this contract, the Contractor shall perform in accordance with the existing 
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made 
solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall 
be authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract 
price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant 
contract amount by 20 percent of any projected collateral savings determined to be realized in a 
typical year of use after subtracting any Government costs not previously offset. However, the 
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or 
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In 
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's 
allowable development and implementation costs shall include any subcontractor's allowable 
development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering 
incentive payments; provided, that these payments shall not reduce the Government's share of 
the savings resulting from the VECP. 
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(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the 
supporting data by marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . 
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted under 
the clause.  This restriction does not limit the Government's right to use information contained in 
these data if it has been obtained or is otherwise available from the Contractor or from another 
source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall have the rights 
specified in the contract modification implementing the VECP and shall appropriately mark the 
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal 
Acquisition Regulation.) 
 
(End of clause) 
 

52.249-1     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SHORT FORM) (APR 1984) 
 
The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when 
it is in the Government's interest. If this contract is terminated, the rights, duties, and obligations 
of the parties, including compensation to the Contractor, shall be in accordance with Part 49 of 
the Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 

52.249-2     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from 
time to time, in part if the Contracting Officer determines that a termination is in the 
Government's interest. The Contracting Officer shall terminate by delivering to the Contractor a 
Notice of Termination specifying the extent of termination and the effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, 
the Contractor shall immediately proceed with the following obligations, regardless of any delay 
in determining or adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for 
materials, services, or facilities, except as necessary to complete the continued portion of the 
contract. 
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(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest 
of the Contractor under the subcontracts terminated, in which case the Government shall have 
the right to settle or to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all 
outstanding liabilities and termination settlement proposals arising from the termination of 
subcontracts; the approval or ratification will be final fo r purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the 
fabricated or unfabricated parts, work in process, completed work, supplies, and other material 
produced or acquired for the work terminated, and (ii) the completed or partially completed 
plans, drawings, information, and other property that, if the contract had been completed, would 
be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the 
protection and preservation of the property related to this contract that is in the possession of the 
Contractor and in which the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property 
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the 
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property 
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The 
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the 
Government under this contract, credited to the price or cost of the work, or paid in any other 
manner directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days 
from the effective date of termination, unless extended in writing by the Contracting Officer 
upon written request of the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal 
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as 
to quantity and quality, of termination inventory not previously disposed of, excluding items 
authorized for disposition by the Contracting Officer. The Contractor may request the 
Government to remove those items or enter into an agreement for their storage. Within 15 days, 
the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, 
within 45 days from submission of the list, and shall correct the list, as necessary, before final 
settlement. 
 



DACW66-03-B-0024 
 
 

00700 – 98 

(e) After termination, the Contractor shall submit a final termination settlement proposal to the 
Contracting Officer in the form and with the certification prescribed by the Contracting Officer. 
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request 
of the Contractor within this 1-year period. However, if the Contracting Officer determines that 
the facts justify it, a termination settlement proposal may be received and acted on after 1 year or 
any extension. If the Contractor fails to submit the proposal within the time allowed, the 
Contracting Officer may determine, on the basis of information available, the amount, if any, due 
the Contractor because of the termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree 
upon the whole or any part of the amount to be paid or remaining to be paid because of the 
termination. The amount may include a reasonable allowance for profit on work done. However, 
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of 
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. 
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon 
to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the 
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor 
the amounts determined as follows, but without duplication of any amounts agreed upon under 
paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without 
duplication of any items) of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated 
subcontracts that are properly chargeable to the terminated portion of the contract if not included 
in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting 
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, 
to be fair and reasonable; however, if it appears that the Contractor would have sustained a loss 
on the entire contract had it been completed, the Contracting Officer shall allow no profit under 
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 
termination settlement proposals and supporting data; 
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(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 
and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 
protection, or disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed 
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor 
under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of 
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the 
Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect 
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this 
clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any 
determination made by the Contracting Officer under paragraph (e), (g), or (l) of this clause, 
except that if the Contractor failed to submit the termination settlement proposal or request for 
equitable adjustment within the time provided in paragraph (e) or (l), respectively, and failed to 
request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of 
this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired 
by the Contractor or sold under the provisions of this clause and not recovered by or credited to 
the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer 
for an equitable adjustment of the price(s) of the continued portion of the contract. The 
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested within 90 days from 
the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial 
payments and payments against costs incurred by the Contractor for the terminated portion of the 
contract, if the Contracting Officer believes the total of these payments will not exceed the 
amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall 
repay the excess to the Government upon demand, together with interest computed at the rate 
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established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be 
computed for the period from the date the excess payment is received by the Contractor to the 
date the excess is repaid. Interest shall not be charged on any excess payment due to a reduction 
in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date 
determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all 
records and documents relating to the terminated portion of this contract for 3 years after final 
settlement. This includes all books and other evidence bearing on the Contractor's costs and 
expenses under this contract. The Contractor shall make these records and documents available 
to the Government, at the Contractor's office, at all reasonable times, without any direct charge. 
If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 

52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the 
diligence that will insure its completion within the time specified in this contract including any 
extension, or fails to complete the work within this time, the Government may, by written notice 
to the Contractor, terminate the right to proceed with the work (or the separable part of the work) 
that has been delayed.  In this event, the Government may take over the work and complete it by 
contract or otherwise, and may take possession of and use any materials, appliances, and plant on 
the work site necessary for completing the work.  The Contractor and its sureties shall be liable 
for any damage to the Government resulting from the Contractor's refusal or failure to complete 
the work within the specified time, whether or not the Contractor's right to proceed with the work 
is terminated.  This liability includes any increased costs incur red by the Government in 
completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with 
damages under this clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
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(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from 
unforeseeable causes beyond the control and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the 
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The 
Contracting Officer shall ascertain the facts and the extent of delay.  If, in the judgment of the 
Contracting Officer, the findings of fact warrant such action, the time for completing the work 
shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor 
was not in default, or that the delay was excusable, the rights and obligations of the parties will 
be the same as if the termination had been issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and 
remedies provided by law or under this contract. 
 
(End of clause) 
 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
 
(End of clause) 
 

52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
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Portions of this contract are altered as follows: 
 
N/A 
 
(End of clause) 
 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" 
after the date of the clause. 
 
(b) The use in this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
name of the regulation. 
 
(End of clause) 
 

52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, 
provided there is no change to the name, content, or sequence of the data elements on the form, 
and provided the form carries the Standard or Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer 
generated version of the form provided there is no change to the name, content, or sequence of 
the data elements on the form and provided the form carries the agency form number and edition 
date. 
 
(g)  If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the 
content of the required form. 
 
(End of clause) 
 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 
1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in 
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation 
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Supplement and authorized in writing by the contracting officer to perform specific technical or 
administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the 
Contractor will receive a copy of the written designation.  It will specify the extent of the COR's 
authority to act on behalf of the contracting officer.  The COR is not authorized to make any 
commitments or changes that will affect price, quality, quantity, delivery, or any other term or 
condition of the contract. 
 
(End of clause) 
 

252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD 
OR OTHER DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of 
the Department of Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in 
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a 
plea of nolo contendere, for which sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony 
arising out of a contract with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any 
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years 
from the date of conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject 
to a criminal penalty of not more than $500,000 if convicted of knowingly— 
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(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier 
subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may 
consider other available remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of 
this clause to the Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to 
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the 
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for 
commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain 
information as to whether a particular person has been convicted of fraud or any other felony 
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial 
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507. 
 
(End of clause) 
 

252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments 
performing work under Department of Defense (DoD) contracts, DoD Hotline Posters prepared 
by the DoD Office of the Inspector General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense 
Hotline, 400 Army Navy Drive, Washington, DC 22202-2884. 
 
(h)  The Contractor need not comply with paragraph (a) of this clause if it has established a 
mechanism, such as a hotline, by which employees may report suspected instances of improper 
conduct, and instructions that encourage employees to make such reports. 
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(End of clause) 
 

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION 
(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for 
contractor information required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by 
Dun and Bradstreet Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number 
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent 
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent 
business concern for such purposes as identifying subunits or affiliates of the parent business 
concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS 
number or the DUNS+4 number, if applicable, and the corresponding Commercial and 
Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE 
code have been validated; and all edits have been successfully completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee must be registered in the CCR database prior to award, during performance, and through 
final payment of any contract resulting from this solicitation, except for awards to foreign 
vendors for work to be performed outside the United States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, 
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR 
database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours 
after receipt of a complete and accurate application via the Internet. However, registration of an 
applicant submitting an application through a method other than the Internet may take up to 30 
days. Therefore, offerors that are not registered should consider applying for registration 
immediately upon receipt of this solicitation. 
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(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, 
and for any liability resulting from the Government's reliance on inaccurate or incomplete data. 
To remain registered in the CCR database after the initial registration, the Contractor is required 
to confirm on an annual basis that its information in the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation 
requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED 
OR CONTROLLED BY THE GOVERNMENT OF A TERRORIST 
COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor 
shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that 
is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the 
award of Defense contracts or subcontracts because it is owned or controlled by the government 
of a terrorist country.  The notice must include the name of the proposed subcontractor 
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-
OWNED SMALL BUSINESS SUBCONTRACTING PLAN (DOD 
CONTRACTS) (APR. 1996) 
  
This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small 
Disadvantaged and Women-Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means 
institutions determined by the Secretary of Education to meet the requirements of 34 CFR 608.2. 
The term also means any nonprofit research institution that was an integral part of such a college 
or university before November 14, 1986. 
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Minority institutions, as used in this clause, means institutions meeting the requirements of 
section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also 
includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C. 
1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small 
disadvantaged business, when used in the FAR 52.219-9 clause, includes historically black 
colleges and universities and minority institutions, in addition to small disadvantaged business 
concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small 
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause 
when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned 
corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People 
Who are Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's 
small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of 
Pub. L. 101-510, as amended, may count toward its small disadvantaged business goal, 
subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval 
by the Contractor's cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and 
women-owned small businesses, the Contractor shall notify the Administrative Contracting 
Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned 
small businesses for the firms listed in the subcontracting plan. Notifications shall be in writing 
and shall occur within a reasonable period of time after award of the subcontract. Contractor-
specified formats shall be acceptable. 
 
(End of clause) 
 

252.219-7011     NOTIFICATION TO DELAY PERFORMANCE (JUN 
1998) 
 
The Contractor shall not begin performance under this purchase order until 2 working days have 
passed from the date of its receipt. Unless the Contractor receives notification from the Small 
Business Administration that it is ineligible for this 8(a) award, or otherwise receives instructions 
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from the Contracting Officer, performance under this purchase order may begin on the third 
working day following receipt of the purchase order. If a determination of ineligibility is issued 
within the 2-day period, the purchase order shall be considered canceled. 
 
(End of clause) 
 

252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material 
Identification and Material Safety Data clause of this contract. 
 
(b) The Contractor shall label the item package (unit container) of any hazardous material to be 
delivered under this contract in accordance with the Hazard Communication Standard (29 CFR 
1910.1200 et seq). The Standard requires that the hazard warning label conform to the 
requirements of the standard unless the material is otherwise subject to the labeling requirements 
of one of the following statutes: 
 
(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material 
Identification and Material Safety Data clause of this contract will be labeled in accordance with 
one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not 
listed will be interpreted to mean that a label is required in accordance with the Hazard 
Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard 
warning label for all hazardous materials not listed in paragraph (c) of this clause.  The Offeror 
shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous 
Material Identification and Material Safety Data clause of this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage 
(including revisions adopted during the term of this contract). 
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(End of clause) 
 

252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been 
granted access to classified information; or employees in other positions that the Contractor 
determines involve national security; health or safety, or functions other than the foregoing 
requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I 
and II, as defined by section 802(6) of title 21 of the United States Code, the possession of which 
is unlawful under chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a 
controlled substance pursuant to a valid prescription or other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a 
drug-free work force.  While this clause defines criteria for such a program, contractors are 
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that 
are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, 
rehabilitation, and coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor 
employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum 
respect for individual confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully 
monitored basis.  Employee drug testing programs shall be established taking account of the 
following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs 
by employees in sensitive positions.  The extent of and criteria for such testing shall be 
determined by the Contractor based on considerations that include the nature of the work being 
performed under the contract, the employee's duties, and efficient use of Contractor resources, 
and the risks to health, safety, or national security that could result from the failure of an 
employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
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(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug 
use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those 
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory 
Guidelines for Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), 
issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are 
found to be using drugs illegally.  Contractors shall not allow any employee to remain on duty or 
perform in a sensitive position who is found to use illegal drugs until such times as the 
Contractor, in accordance with procedures established by the Contractor, determines that the 
employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent 
that are inconsistent with state or local law, or with an existing collective bargaining agreement; 
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will 
be a subject of negotiation at the next collective bargaining session. 
 
(End of clause) 
 

252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND 
ROLLER BEARINGS (APR 2003) 
 
(a) Definitions. As used in this clause-- 
 
(1) Bearing components means the bearing element, retainer, inner race, or outer race. 
 
(2) Miniature and instrument ball bearings means all rolling contact ball bearings with a basic 
outside diameter (exclusive of flange diameters) of 30 millimeters or less, regardless of material, 
tolerance, performance, or quality characteristics. 
 
(b) Except as provided in paragraph (c) of this clause, all ball and roller bearings and ball and 
roller bearing components (including miniature and instrument ball bearings) delivered under 
this contract, either as end items or components of end items, shall be wholly manufactured in 
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the United States or Canada. Unless otherwise specified, raw materials, such as preformed bar, 
tube, or rod stock and lubricants, need not be mined or produced in the United States or Canada. 
 
(c)(1) The restriction in paragraph (b) of this clause does not apply to ball or roller bearings that 
are acquired as components if-- 
 
(i) The end items or components containing ball or roller bearings are commercial items; or 
 
(ii) The ball or roller bearings are commercial components manufactured in the United Kingdom. 
 
(2) The commercial item exception in paragraph (c)(1) of this clause does not include items 
designed or developed under a Government contract if the end item is bearings or bearing 
components. 
 
(d) The restriction in paragraph (b) of this clause may be waived upon request from the 
Contractor in accordance with subsection 225.7019-3 of the Defense Federal Acquisition 
Regulation Supplement. If the restriction is waived for miniature and instrument ball bearings, 
the Contractor shall acquire a like quantity and type of domestic manufacture for 
nongovernmental use. 
 
(e) The Contractor shall retain records showing compliance with the restriction in paragraph (b) 
of this clause until 3 years after final payment and shall make the records available upon request 
of the Contracting Officer. 
 
(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in all 
subcontracts, except those for-- 
 
(1) Commercial items other than ball or roller bearings; or 
 
(2) Items that do not contain ball or roller bearings. 
 
(End of clause) 
 

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 
2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other 
form of association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United 
States who is employed by other than a United States person); 



DACW66-03-B-0024 
 
 

00700 – 112 

 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign 
concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any 
domestic concern that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, 
that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott 
of Israel by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from 
taking. 
 
(End of provision) 
 

252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the 
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction 
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and 
(ii) the installation (i.e., form, fit, and attachment details) of materials or equipment.  The 
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at 
any tier. 
 

252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the 
Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with 
part 231 of the Defense FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 

252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  
(DEC 1991) 
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(a) The Contractor shall furnish a price breakdown, itemized as required and within the time 
specified by the Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or 
changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for 
subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 
1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full 
compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and 
specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all 
costs for work in the specifications, whether or not specifically listed in the Bidding Schedule. 
 

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles 
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
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252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 
2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products 
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and 
defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.- flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry 
through international waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the 
prime contractor whose contractual obligation to perform results from, or is conditioned upon, 
award of the prime contract and who is performing any part of the work or other requirement of 
the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for 
eventual use by or owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract 
documentation contains a reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; 
floating equipment and vessels of every character, type, and description, with parts, 
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all 
kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, 
including any vessel registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under 
this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-
- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
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(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it contracts for f.o.b. destination 
shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize 
shipment in foreign-flag vessels, or designate available U.S.- flag vessels, if the Contractor or a 
subcontractor believes that -- 
 
(1) U.S.- flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.- flag vessels in writing to 
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery 
schedules.  The Contracting Officer will process requests submitted after such date(s) as 
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the 
shipper's sailing date will not of itself constitute a compensable delay under this or any other 
clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.- flag  vessels, including points of 
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.  
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this 
purpose. 
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(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the 
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S. 
Department of Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the 
rated on board vessel operating carrier's ocean bill of lading, which shall contain the following 
information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to 
the best of its knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments 
under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting 
Officer for all non-U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag 
vessels without the written consent of the Contracting Officer.  The Contractor shall describe 
these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION                    LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
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    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject 
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment 
clause of this contract.  In the event there has been unauthorized use of non-U.S.- flag vessels in 
the performance of this contract, the Contracting Officer is entitled to equitably adjust the 
contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this 
clause, the Contractor shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in 
subcontracts that exceed the simplified acquisition threshold in part 2 of the Federal Acquisition 
Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this 
paragraph (h), in subcontracts that are at or below the simplified acquisition threshold in part 2 of 
the Federal Acquisition Regulation. 
  
(End of clause) 
 

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY 
SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of 
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, 
however, after the award of this contract, the Contractor learns that supplies, as defined in the 
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the 
Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies 
by Sea clause of this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to 
reflect the relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are 
for-- 
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(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination 
shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(End of clause) 
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SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS 
 
 1.1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984). 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete 
the entire work ready for use not later than 255 calendar days after the date of receipt by him of notice to 
proceed.  The time stated for completion shall include final cleanup of the premises.  (FAR 52.211-10)  
 
 1.2.  NOT USED  
 
  1.3. LIQUIDATED DAMAGES-CONSTRUCTION (SEP 2000).  
 
  a.  If the Contractor fails to complete the work within the time specified in the contract,  the 
Contractor shall pay liquidated damages to the Government in the amount of $380.00 for each calendar  
day of delay until the work is completed or accepted. 
 

b. If the Government terminates the Contractor's right to proceed, liquidated  
damages will continue to accrue until the work is completed. These liquidated damages are in addition to 
excess costs of repurchase under the Termination clause. (FAR 52.211-12) 
 
 1.4.  EXCEPTION TO LIQUIDATED DAMAGES. The Contractor's obligations specified in 
paragraphs 3.4.3 and 3.7.2 and the requirements of Section 02935 are exempt from liquidated damages. 
 
 1.5.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000).  
 
  a.  The Government will provide to the Contractor, without charge one set of contract 
drawings and specifications, except publications incorporated into the technical provisions by reference, in 
electronic or paper media as chosen by the Contracting Officer. 
 
  b.  The Contractor shall-- 
 
   (1)     Check all drawings immediately upon receipt; 
 
   (2)     Compare all drawings and verify the figures before laying out the work; 
 

(3) Promptly notify the Contracting Officer of any discrepancies;  
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(4) Be responsible for any errors that might have been avoided by complying with 

this paragraph b; and 
 

(5) Reproduce and print contract drawings and specifications as needed. 
 

c. In general— 
 

(1)  Large-scale drawings shall govern small-scale drawings; and 
 
                                 (2)     The Contractor shall follow figures marked on drawings in preference to           
                                    scale measurements. 
 
  d.  Omissions from the drawings or specifications or the misdescription of details of work 
that are manifestly necessary to carry out the intent of the drawings and specifications, or that are 
customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed 
details of the work.  The Contractor shall perform as if fully and correctly set forth and described in the 
drawings and specifications. 
 
  e.  The work shall conform to the specifications and the contract drawings identified on the 
following index of drawings: 
 

DITCH NO. 290, MISSOURI 
CHANNEL CLEANOUT 

PEMISCOT AND NEW MADRID COUNTIES, MISSOURI 
 

FILE NUMBER 001a0689 – 009a0689 & 51/208 
 
        TITLE                                                                                DRAWING NUMBER 
MAPS AND INDEX                                                                                    1 
PLAN AND SECTIONS                                                                              2 
PLAN AND SECTIONS                 3 
PLAN AND SECTIONS                                                                       4 
PLAN AND SECTIONS                                                                       5 
PLAN AND SECTIONS                                                                       6 
PLAN AND SECTIONS                                                                       7 
PLAN AND SECTIONS                                                                       8 
PLAN AND SECTIONS                                                                              9       
TEMPORARY EROSION CONTROL DEVICES                                      10 
 
(DFARS 252.236-7001) 
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 1.6.  PHYSICAL DATA (APR 1984).  Data and information furnished or referred to below are for 
the Contractor's information.  The Government shall not be responsible for any interpretation of or 
conclusion drawn from the data or information by the Contractor.  
 
  a.   Physical Conditions   The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by aerial photographs and topographic surveys. 
 
  b.  Weather Conditions.  Information with respect to temperatures and precipitation may be 
obtained from the National Weather Service.  Also see paragraph 1.28, "Time Extensions for Unusually 
Severe Weather". 
   
  c.  Additional Data.  Additional data consisting of cross sections, river stage records, and 
records of borings may be available for inspection at the U.S. Army Engineer District, Memphis, Tennessee. 
 (FAR 52.236-4)  Gage information can be obtained under “Little River Floodway” on the Corps website 
http://www.mvm.usace.army.mil/hydraulics/docs/sf2_his.htm. 
                        
 1.7  RIGHTS-OF-WAY.  
 
  a.  The rights-of-way and easements for the work to be constructed under this contract, 
within the limits indicated on the drawings, will be provided by the Government without cost to the 
Contractor.  However, the Contractor shall make his own arrangements with the appropriate owners or 
organizations for transporting his equipment across, over or under railroad tracks, highways, bridges, private 
property, and utility lines and shall provide at his own expense any additional right-of-way or easements 
required to effect such crossings, including insurance requirements of owners.  Limits of right-of-way which 
will be provided by the Government are as indicated on the drawings. 
  
  b.  The Contractor shall, upon reasonable notice, without expense to the Government and at 
any time during the progress of the work when not being actively used for contract operations, promptly 
vacate and clean up any part of the Government grounds that have been allotted to or have been in use by 
him when directed to do so by the Contracting Officer. 
 
  c.  The Contractor shall not obstruct any existing roads on the lands controlled by the 
United States except with the permission of the Contracting Officer, and shall maintain such roads in as 
good condition as exists at the time of commencement of the work. 
 
  d.  Any additional right-of-way required for access or for the Contractor's method of 
operation must be obtained by and at the expense of the Contractor.  The Contractor shall submit written 
evidence to the Contracting Officer that he has obtained the rights-of-way from the property owners.  The 
written evidence shall consist of an authenticated copy of the conveyance under which the Contractor 
acquired the rights-of-way, prepared and executed in accordance with the laws of the State of Missouri.  If 
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temporary rights are obtained by the Contractor, the period of time shall coincide with paragraph 1.1, 
"Commencement, Prosecution, and Completion of Work", of the SPECIAL CONTRACT 
REQUIREMENTS, plus a reasonable time for any extension granted for completion of the work.  The 
Contractor shall be solely responsible for any and all damages, claims for damages, and liability of any 
nature whatsoever arising from or growing out of the use of rights-of-way other than those rights-of-way 
furnished by the Government.  
 
  e.  The Contractor shall repair, at his own expense, any and all damage to the existing roads 
when such damage is a result of his operations on this contract.  The Contractor shall also replace, at his 
own expense, any and all surfacing displaced or damaged by his operations on this contract.  The repairs 
and/or replacement shall be done to the satisfaction of the Contracting Officer.  
 
 1.8.  LAYOUT OF WORK.  
 
  a.    The Contractor should begin work at the upstream face of the Hwy EE/Peach Orchard 
Road Bridge and extend the work to the upstream face of the Hwy 62 Bridge. The baseline as shown on 
the drawings is for measurement and payment purposes only and will not be re-established during 
construction. 
 
  b.     The Contractor shall complete the layout of the work and shall be responsible for all 
measurements that may be required for the execution of the work to the location and limit marks prescribed 
in the specifications or on the contract drawings, subject to such modifications as the Contracting Officer 
may require to meet changed conditions or as a result of necessary modifications to the contract work.  
 
  c.  The Contractor shall furnish, at his own expense, such stakes, templates, platforms, 
equipment, tools and materials, and all labor as may be required in laying out any part of the work from the 
baselines and benchmarks established by the Government.  It shall be the responsibility of the Contractor to 
maintain and preserve all stakes and marks established by the Contracting Officer until authorized to remove 
them, and if such marks are destroyed, by the Contractor or through his negligence, prior to their authorized 
removal, they may be replaced by the Contracting Officer, at his discretion, and the expense of replacement 
will be deducted from any amounts due or to become due the Contractor.  The Contracting Officer may 
require that work be suspended at any time when location and limit marks established by the Contractor are 
not reasonably adequate to permit checking of the work.  
 
 1.9.    NOT USED. 
 
 1.10.  NOT USED. 
 
 1.11.  PROGRESS CHART.  The schedule of work will be in accordance with the progress chart. 
 The progress chart required by provisions of paragraph (a) of the CONTRACT CLAUSE entitled 
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"Schedules for Construction Contracts" shall be prepared on ENG Form 2454, copies of which will be 
furnished to the Contractor by the Government.  THREE COPIES OF THE SCHEDULE WILL BE 
REQUIRED.  
 
 1.12.  SAFETY-RELATED SPECIAL REQUIREMENTS.  ALL WORK UNDER THIS 
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF 
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND 
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE 
DATE OF THE SOLICITATION.  NO SEPARATE PAYMENT WILL BE MADE FOR 
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER 
SAFETY-RELATED SPECIAL REQUIREMENTS.  
 
  a.  Accident Investigations and Reporting.  Refer to EM 385-1-1, Section 1. Accidents 
shall be investigated and reports completed by the immediate supervisor of the employee(s) involved and 
reported to the Contracting Officer or his representative within one working day after the accident occurs.  
Copies of ENG FORM 3394 will be furnished the Contractor upon request by the Area Office. 
 
  b.  Accident Prevention Program.  Refer to the CONTRACT CLAUSE entitled, "Accident 
Prevention (Alternate I)".  Within 15 calendar days after receipt of Notice of Award of the contract, four 
copies of the Accident Prevention Program shall be submitted to the Contracting Officer for review and 
approval.  The program shall be prepared in the following format:  
 
   (1)  An executed LMV Form 358R, Administrative Plan (available upon request). 
 
   (2)  An executed LMV Form 359R, Activity Hazard Analysis (available upon 
request). 
 
   (3)  A copy of company policy statement regarding accident prevention.  
 

(4) When marine plant and equipment are in use under a contract, the method of fuel 
oil transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (available upon request).  (Refer to 
33 CFR 156.) 
 
 The Contractor shall not commence physical work at the site until the program has been approved by the 
Contracting Officer, or his authorized representative.  At the Contracting Officer's discretion, the Contractor 
may submit his Activity Hazard Analysis for only the first phase of construction provided that it is accompa-
nied by an outline of the remaining phases of construction.  All remaining phases shall be submitted and 
accepted prior to the beginning of work in each phase.  Also refer to Section 1 of EM 385-1-1.  
 
  c.  Daily Inspections.  The Contractor shall perform daily safety inspections and record 
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them on the forms approved by the Contracting Officer. Reports of daily inspections shall be maintained at 
the jobsite.  The reports shall be records of the daily inspections and resulting actions.  Each report will 
include, as a minimum, the following:  
 
   (1)  Phase(s) of construction underway during the inspection.  
 
   (2)  Locations or areas inspections were made.  
 
   (3)  Results of inspection, including nature of deficiencies observed and corrective 
actions taken, or to be taken, date, and signature of the person responsible for its contents.  
 
  d.  Machinery and Mechanized Equipment.  Machinery and mechanized equipment used 
under this contract shall comply with the following:  
 
   (1)  When mechanized equipment is operated on floating plant, the Contractor shall 
provide positive and acceptable means of preventing this equipment from moving or falling into the water.  
The type of equipment addressed by this clause includes front-end loaders, bulldozers, trucks (both on- and 
off-road), backhoes, track hoes, and similar equipment.  If the Contractor plans to use such equipment on 
floating plant, an activity hazard analysis must be developed for this feature of work.  The plan must include 
a detailed explanation of the type or types of physical barriers, curbs, structures, etc., which will be 
incorporated to protect the operator and prevent the equipment from entering the water.  Nonstructural 
warning devices may be considered for situations where the use of structural barriers is determined to be 
impracticable.  The activity hazard analysis must thoroughly address the procedure and be submitted to the 
Corps for review and acceptance prior to start of this feature of work.  
 
   (2)  The stability of crawler, truck, and wheel-mounted cranes shall be assured.  
 
    (a)  The manufacturer's load-rating chart may be used to determine the 
maximum allowable working load for each particular crane's boom angle provided a test load, with a boom 
angle of 20 degrees, confirms the manufacturer's load-rating table. 
 
    (b)  Stability tests are required if:  
 
     (i)  There is no manufacturer's load-rating chart securely fixed to the 
operator's cab;  
 
     (ii)  There has been a change in the boom or other structural members; 
or 
 
     (iii)  There has been a change in the counterweight.  
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 The test shall consist of lifting a load with the boom in the least stable undercarriage position and at 
an angle of 20 degrees above the horizontal.  The test shall be conducted under close supervision on a firm, 
level surface.  The load that tilts the machine shall be identified as the test load.  The test load moment 
(ft-lbs) shall then be calculated by multiplying the horizontal  
distance (ft) from the center of rotation of the machine to the test load, times the test load (lbs).  Three-
-fourths of this test-load moment shall then be used to compute the maximum allowable operating loads for 
the boom at 20, 40, 60, and 80 degrees above horizontal.  From these maximum allowable operating loads, 
a curve shall be plotted and posted in the cab of the machine in sight of the operator.  These values shall not 
be exceeded except in the performance test described below.  The test load shall never exceed 110 percent 
of the manufacturer's maximum rated capacity.  
 
    (c)  In lieu of the test and computations above, the crane may be load tested 
for stability at each of the four boom positions listed above.  
 
   (3)  Performance tests shall be performed in accordance with Section 16 of EM 
385-1-1.  Performance tests shall be conducted after each stability test, when the crane is placed in service 
on a project, and at least every 12 months.  
 
   (4)  Inspections shall be made which will ensure a safe and economical operation of 
both cranes and draglines.  Specific inspections and their frequencies are listed on the appropriate checklists 
noted below.  Results of inspections and tests for cranes shall be recorded on the Safety Inspection Check 
List, LMV Form 326R (available upon request), and inspection results for draglines shall be recorded on 
LMV Form 373R (available upon request).  Copies of the inspections and tests shall be available at the 
jobsite for review.  All stability and performance tests on cranes and all complete dragline inspections shall 
be witnessed by the Contracting Officer or his authorized representative.  
 
   (5)  A complete dragline inspection shall be made:  
 
    (a)  At least annually;  
 
     (b)  Prior to the dragline being placed in operation; and  
 
    (c)  After the dragline has been out of service for more than six months.  
 
  e.  Safety Sign.  The Contractor shall furnish, erect, and maintain a safety sign at the site, as 
located by the Contracting Officer.  The sign shall conform to the requirements of this paragraph and the 
drawing entitled "Safety Sign", included at the end of these Special Contract Requirements.  The lettering 
shall be black and the background white.  When placed on floating plant, the sign may be half size.  Upon 
request, the Government will furnish a decal of the Engineer Castle.  The sign shall be erected as soon as 
practicable, but not later than 15 calendar days after the date established for commencement of work.  The 
data required shall be current.  
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 1.13.  BASIS FOR SETTLEMENT OF PROPOSALS (JAN 1997).  Actual costs will be used to 
determine equipment costs for a settlement proposal submitted on the total cost basis under FAR 49.206-
2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following principles will 
be applied to determine allowable equipment costs: 
 
  (1)  Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the Contractor's accounting records to determine total actual equipment 
costs. 
 
  (2)  If equipment costs have been allocated to a contract using predetermined rates, those 
charges will be adjusted to actual costs. 
 
  (3)  Recorded job costs adjusted for unallowable expenses will be used to determine 
equipment operating expenses. 
 
  (4) Ownership costs (depreciation) will be determined using the Contractor's depreciation 
schedule (subject to the provisions of FAR 31.205-11). 
 
  (5)  License, taxes, storage and insurance costs are normally recovered as an indirect 
expense and unless the Contractor charges these costs directly to contracts, they will be recovered through 
the indirect expense rate. (EFARS 52.249-5000) 
 
 1.14.  CERTIFICATES OF COMPLIANCE.  Any certificates required for demonstrating proof of 
compliance of material with specification requirements shall be executed in four (4) copies.  Each certificate 
shall be signed by an official authorized to certify on behalf of the manufacturing company and shall contain 
the name and address of the Contractor, the project name and location, and the quantity and date or dates 
of shipment or delivery to which the certificates apply.  Copies of laboratory test reports submitted with 
certificates shall contain the name and address of the testing laboratory and the date or dates of the test to 
which the report applies.  Certification shall not be construed as relieving the Contractor from furnishing 
satisfactory material, if, after tests are performed on selected samples, the material is found not to meet the 
specific requirements. 
 
 1.15.  CONTRACTOR'S CERTIFICATE.  Each submittal of shop drawings and materials data 
shall be accompanied by a certificate, signed by the head of the Quality Control Organization of the prime 
Contractor, that the prime Contractor has reviewed in detail all shop drawings and materials contained in the 
submittal and that they are correct and in strict conformance with the contract drawings and specifications 
except as may be otherwise explicitly stated.  The Government will first check for the Contractor's 
certificate and then review and render approval action or indicate disapproval in those cases where contract 
requirements are not fulfilled. 
 



 

00800-9 

 1.16.  NOT USED 
 
 1.17.  AS-BUILT DRAWINGS.  The Contractor shall maintain three (3) full-size sets of the 
Contract drawings depicting a current record of the work as actually constructed.  One set is for the 
Contractor’s use and two for the Government’s use.  These working as-built drawing red-line mark-ups 
may be manually or electronically generated using the construction plans. These working as-built drawings 
shall be reviewed at least monthly with the Contracting Officer, prior to the Contractor submitting a request 
for progress payment.  Both shall certify that the as-built drawings are accurate and up-to-date before 
progress payment is made.  Upon completion of the work and not later than 60 days from acceptance, the 
Contractor shall deliver a complete final set of the as-built red-line marked-up plans depicting the 
construction as actually accomplished.  The final as-built drawings shall be identified as such by marking or 
stamping them with the words “AS-BUILT DRAWINGS” in letters at least 3/16" high.  Those drawings 
where no change is involved shall be marked or stamped “AS-BUILT, NO CHANGE”. Compliance and 
delivery of the final as-built drawings will be enforced through the approval of final payment.  Also, the 
quality of the final as-built drawings will be reflected in the Contractor’s performance evaluation.     
 
 1.18.  DAMAGE TO WORK.  The responsibility for damage to any part of the permanent work 
shall be as set forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities". However, if, in 
the judgement of the Contracting Officer, any part of the permanent work performed by the Contractor is 
damaged by flood, tornado, or earthquake, which damage is not due to the failure of the Contractor to take 
reasonable precautions or to exercise sound engineering and construction practices in the conduct of the 
work, the Contractor shall make the repairs as ordered by the Contracting Officer and full compensation for 
such repairs will be made at the applicable contract unit or lump sum prices as fixed and established in the 
contract.  If, in the opinion of the Contracting Officer, there are no contract unit or lump sum prices 
applicable to any part of such work, an equitable adjustment pursuant to the CONTRACT CLAUSE 
entitled "Changes" will be made as full compensation for the repairs of that part of the permanent work for 
which there are no applicable contract unit or lump sum prices.  Except as herein provided, damage to all 
work (including temporary construction), utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such damage. 
 
 1.19.  NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK.  At least 7 
days before beginning work, the Contractor shall notify Mr. Stephen P. Shankle, Area Engineer, 
Caruthersville Area Office, 706 Harry S. Truman Boulevard, Caruthersville, Missouri 63830-1268, 
Telephone No. 901-544-3074 or 573-333-1043.  COLLECT CALLS WILL NOT BE ACCEPTED. 
 
 1.20.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 
1995). 
 
  a.  This clause does not apply to terminations.  See SPECIAL CONTRACT 
REQUIREMENT entitled, “Basis for Settlement of Proposals” and FAR Part 49. 
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  b.  Allowable cost for construction and marine plant and equipment in sound workable 
condition owned or controlled and furnished by a Contractor or subcontractor at any tier shall be based on 
actual cost data for each piece of equipment or groups of similar serial and series for which the Government 
can determine both ownership and operating costs from the Contractor's accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense 
Schedule, Region III.  Working conditions shall be considered to be average for determining equipment 
rates using the schedule unless specified otherwise by the Contracting Officer.  For equipment not included 
in the schedule, rates for comparable pieces of equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in effect at the time of negotiations 
shall apply.  For retroactive pricing, the schedule in effect at the time the work was performed shall apply.  
 
  c.  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(2)(ii) 
and FAR 31.205-36.  Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization under common control that has an 
established practice of leasing the same or similar equipment to unaffiliated lessees. 
 
  d.   When actual equipment costs are proposed and the total amount of the pricing action 
exceeds the small purchase threshold, the Contracting Officer shall request the Contractor to submit either 
certified cost or pricing data, or partial/limited data, as appropriate. (EFARS 52.231-5000) 
 
NOTE:  THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE 
GOVERNMENT PRINTING OFFICE. THE GOVERNMENT PRINTING OFFICE’S TELEPHONE 
NUMBER IS 202-512-1800 AND THE INTERNET ADDRESS IS http://bookstore.gpo.gov/sb/sb-
261.html.  THE CONTRACTOR MAY ALSO DOWNLOAD THE EQUIPMENT MANUAL (EP 
1110-1-8) FOR THE DESIRED REGION FROM http://www.usace.army.mil/inet/usace-docs/eng-
pamphlets/ep.htm. 
 
 1.21.   NOT USED. 
 
            1.22.  VEHICLE WEIGHT LIMITATIONS.  Vehicle weight limitations for operation on roads, 
streets, and bridges may affect the prosecution of work under this contract. The Contractor will be 
responsible for obtaining all necessary licenses and permits in accordance with the CONTRACT CLAUSE 
entitled "Permits and Responsibilities".  
 
 1.23.  OBSTRUCTIONS.  
 
  a.  Utilities.  All utilities located at the site are to remain in place and operative during the 
construction.  The Contractor shall verify the exact number, location, depth, and height of overhead and 
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underground utilities in the field.  At least 10 days before beginning work in the vicinity of a utility, the 
Contractor shall call the appropriate “Call Before You Dig” number listed below.  The Contractor shall 
exercise special care when working in the vicinity of utilities to prevent damage thereto or injury to the 
Contractor's employees or others.  Any damage to the utilities or interruptions of service occasioned by the 
Contractor’s operations shall be repaired and the service restored promptly at his expense. 
 
     In the event the Contractor elects to have utilities relocated for his own convenience, he shall make his 
own arrangement with utility owners for the rerouting and replacement to their permanent location after 
completion of the work adjacent thereto.  All costs associated with utility relocation for the Contractor’s 
convenience shall be at his expense. 
 
CALL BEFORE YOU DIG NUMBERS 
 
Missouri  1-800-344-7483                       (1-800-DIG-RITE ) 
 
                        b.  Existing Fences and Cattle Guards.  Existing fences and cattle guards within the work 
limits will be removed, if necessary, by others as the construction progresses.  The Contractor shall notify 
Mr. Larry Dowdy, Little River Drainage District P.O. Box 159 Cape Girardeau, Missouri 
63702,Telephone ( 573 ) 335-3439 at least 10 days prior to the date the removal of fences and cattle 
guards at each separate location will be required.  The Contractor shall cooperate fully with the local 
officials with respect to the removal of fences and cattle guards.  Any unwarrantable damage to the fences 
and cattle guards occasioned by the Contractor's operations shall be repaired at his expense. 
 
 1.24.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES).  In 
compliance with the General Permit of the NPDES, the Contracting Officer will file a Notice of Intent 
(NOI) with the State of Missouri.  In addition, the Storm Water Pollution Prevention Plan (SWPPP) 
required by the General Permit has been prepared and is included at the end of these Special Contract 
Requirements. The Contractor shall adhere strictly to the erosion control provisions of SWPPP and Section 
01130 - ENVIRONMENTAL PROTECTION to minimize sediment discharge into nearby water courses 
to the maximum extent practicable.  Furthermore, the Contractor and all subcontractors shall sign the 
certification contained in the SWPPP.  The Contractor shall maintain the SWPPP on the construction site at 
all times.  The SWPPP shall take precedence over the technical specifications. 
  
 1.25.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984).  The Contractor 
shall perform on the site, and with its own organization, work equivalent to at least fifteen (15) percent of the 
total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction 
and the Contracting Officer determines that the reduction would be to the advantage of the Government.  
(FAR 52.236-1) 
 
 1.26.  CONTINUING CONTRACTS  (MAR 1995). 
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  a.  This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of 
September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is dependent 
upon reservations of funds from future appropriations, and from future contribution to the project having one 
or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments Under Fixed-Price Construction Contracts" clause 
or any other clause of this contract. 
 
  b.  The sum of  $1,000.00 has been reserved for this contract and is available for payments 
to the Contractor during the current fiscal year.  It is expected that Congress will make appropriations for 
future fiscal years from which additional funds together with funds provided by one or more non-federal 
project sponsors will be reserved for this contract. 
 
  c.  Failure to make payments in excess of the amount currently reserved, or that may be 
reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms of this 
contract except as specifically provided in paragraphs "f" and "i" below.  No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a breach-of-contract action if an amount 
finally determined to be due as a termination allowance remains unpaid for one year due solely to a failure to 
reserve sufficient additional funds therefor. 
 
  d.  The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose.  The Contracting Officer will promptly notify the 
Contractor of any additional funds reserved for the contract by issuing an administrative modification to the 
contract. 
 
  e.  If earnings will be such that funds reserved for the contract will be exhausted before the 
end of any fiscal year, the Contractor shall give written notice to the Contracting Officer of the estimated 
date of exhaustion and the amount of additional funds which will be needed to meet payments due or to 
become due under the contract during that fiscal year.  This notice shall be given not less than 45 nor more 
than 60 days prior to the estimated date of exhaustion. 
 
  f.  No payments will be made after exhaustion of funds except to the extent that additional 
funds are reserved for the contract.  The Contractor shall be entitled to simple interest on any payment that 
the Contracting Officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would 
otherwise have been made until actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the 
delay in such payment. 
 
   g.  Any suspension, delay, or interruption of work arising from exhaustion or anticipated 
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the Contractor to any 
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price adjustment under the "Suspension of Work" clause or in any other manner under this contract. 
 
  h.  An equitable adjustment in performance time shall be made for any increase in the time 
required for performance of any part of the work arising from exhaustion of funds or the reasonable 
anticipation of exhaustion of funds. 
 
  i.  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an 
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover payments 
otherwise due, the Contractor, by written notice delivered to the Contracting Officer at any time before such 
additional funds are reserved, may elect to treat his right to proceed with the work as having been 
terminated.  Such a termination shall be considered a termination for the convenience of the Government. 
 
                         j.   If at any time it becomes apparent that the funds reserved for any fiscal year are in 
excess of the funds required to meet all payments due or to become due the Contractor because of work 
performed and to be performed under the contract during the fiscal year, the Government reserves the right, 
after notice to the Contractor, to reduce said reservation by the amount of such excess.  (EFARS 52.232-
5001)  

 
 1.27.  ACCEPTANCE SECTIONS.  Items of work under this contract shall be accepted as 
follows: 
 
  a.  Sections of channel excavation 1,000 feet long; 
 
  b.  Acceptance of channel excavation for each 1,000 foot section shall also include 
acceptance of all clearing within that section.  
 
  c.  Acceptance of channel excavation for each 1,000 foot section will not include 
acceptance of turfing or other related work.  
 
 1.28.  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).  
 
  a.  This provision specifies the procedure for determination of time extensions for unusually 
severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-Price 
Construction)".  In order for the Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied: 
 
   (1)  The weather experienced at the project site during the contract period must be 
found to be unusually severe, that is, more severe than the adverse weather anticipated for the project 
location during any given month. 
 
   (2)  The unusually severe weather must actually cause a delay to the completion of the 
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project. The delay must be beyond the control and without the fault or negligence of the Contractor. 
 
  b.  The following schedule of monthly anticipated adverse weather delays is based on 
National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent activities. 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON (5) DAY WORK WEEK 

 
 JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV  DEC 
 
 (11) (9) (4) (3) (2) (2) (2) (1) (2) (2) (5) (10) 
 
  c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the 
contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather and 
resultant impact to normally scheduled work. Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled work day.  The number of actual 
adverse weather delay days shall include days impacted by actual adverse weather (even if adverse weather 
occurred in previous month), be calculated chronologically from the first to the last day of each month, and 
be recorded as full days.  If the number of actual adverse weather delay days exceeds the number of days 
anticipated in paragraph b, above, the Contracting Officer will convert any qualifying delays to calendar 
days, giving full consideration for equivalent fair weather work days, and issue a modification in accordance 
with the CONTRACT CLAUSE entitled "Default (Fixed-Price Construction)".  (ER 415-1-15, Appendix 
A) 
 
 1.29.  PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991). 
 
  a.  The Government will pay all costs for the mobilization and demobilization of all of the 
Contractor's plant and equipment at the contract lump sum price for this item. 
 
   (1)  Sixty (60) percent of the lump sum price upon completion of the Contractor's 
mobilization at the work site. 
 
   (2)  The remaining forty (40) percent upon completion of demobilization. 
 
  b.  The Contracting Officer may require the Contractor to furnish cost data to justify this 
portion of the bid if the Contracting Officer believes that the percentages in paragraphs (1) and (2) of this 
clause do not bear a reasonable relation to the cost of the work in this contract. 
 
   (1)  Failure to justify such price to the satisfaction of the Contracting Officer will result 



 

00800-15 

in payment, as determined by the Contracting Officer, of-- 
 
    (i)  Actual mobilization costs at completion of mobilization; 
 
    (ii)  Actual demobilization costs at completion of demobilization; and 
 
    (iii)  The remainder of this item in the final payment under this contract. 
 
   (2)  The Contracting Officer's determination of the actual costs in paragraph b(1) of 
this clause is not subject to appeal.  (DFARS 252.236-7004) 
 
 1.30.  NOT USED. 
    
 

1.31. FIELD OFFICE BUILDING. 
 
   a.  The Contractor shall furnish and maintain a temporary building for the exclusive use of 
the Government inspectors during the life of the contract. The building shall conform to the following 
requirements:  
 
 Floor Space Not less than 150 sq. ft.  
 Height of Ceiling Not less than 7 feet  
 Windows Not less than 4   
                       Doors At least 1  
                       Type of Floor Wood or Concrete 
                       Active Telephone Lines             At least 2 
                       Telephones                               At least 1 
  

The building shall be of light but weatherproof construction.  Windows shall be arranged to 
open and to be fastened from the inside.   All door and window openings shall be provided with suitable 
screens.  The door shall be equipped with a durable hasp and padlock.  Interior surfaces of exterior walls 
and ceilings shall be covered with insulating board. An inside storage room of adequate size shall be 
provided.  The Contractor shall furnish an adequate supply of approved drinking water, all electricity 
required, sufficient electrical outlets for office calculators and equipment, and sufficient fixtures for adequate 
lighting. The building shall also be equipped with air conditioning during hot weather and during cold weather 
shall be equipped with an  adequate heating system. The office shall be equipped with at least 4 chairs, one 
desks, a drawing table, 2 two-drawer filing cabinets, and a table suitable for use as a conference table. The 
Contractor shall furnish local and long distance service for the two phone lines. The Contractor shall 
thoroughly clean the office at least weekly. The field office, its location and all facilities shall be subject to the 
approval of the Contracting Officer. 
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 b.  No separate payment will be made for furnishing and maintaining the field office. Such 
building will remain the property of the Contractor and shall be removed upon completion of the work as 
provided in the CONTRACT CLAUSE entitled "Operations and Storage Areas".  

 
 1.32.  SUBMITTALS.  Within 15 calendar days after receipt of notice to proceed, the Contractor 
shall complete and submit to the Contracting Officer, in duplicate, submittal register ENG Form 4288-R 
listing all submittals and dates. In addition to those items listed on ENG Form 4288-R, the Contractor shall 
furnish submittals for any deviation from the plans or specifications.  The scheduled need dates must be 
recorded on the document for each item for control purposes.  In preparing the document, adequate time 
(minimum of 30 days) will be allowed for review and approval and possible resubmittal.  Scheduling shall be 
coordinated with the approved progress schedule.  The Contractor's Quality Control representative shall 
review the listing at least every 30 days and take appropriate action to maintain an effective system.  Two 
(2) copies of updated or corrected listing shall be submitted to the Contracting Officer at least every 60 
days.  Payment will not be made for any material or equipment which does not comply with contract re-
quirements.  An original and four (4) copies of all submittals shall be furnished the Contracting Officer.  A 
completed submittal form, ENG Form 4025-R, shall accompany all submittals.  Copies of ENG Form 
4025-R and ENG Form 4288-R will be furnished the Contractor upon request. Copies of ENG Form 
4025-R and ENG Form 4288-R are included at the end of these Special Contract Requirements.  (ER 
415-1-10, Appendices A and B) 
  
 1.33.    NOT USED.   
 

1.34. TEMPORARY PROJECT FENCING.  Temporary project fencing as required by 
Paragraph 04.A.04 of EM 385-1-1 is not required on this project. 

 
            1.35     NOT USED.   
 
 1.36.     COOPERATION WITH OTHERS. The Contractor shall coordinate all construction 
operations within the construction and right-of-way limits of this contract with the construction of the bridge 
at State Highway ___, so as to cause the least interruption practicable to operation of the yard and other 
ongoing construction contracts within the yard reservation.  Close cooperation between the Contractor's 
personnel and all other personnel within the reservation will be required. In the event of controversy 
between the Contractor's personnel and other personnel, the Contracting Officer's decision will be final; 
however, if the Contractor is in disagreement with the decision, the matter may be pursued under the 
CONTRACT CLAUSE entitled "Disputes".  
 

1.37. NOT USED.  
 

 1.38.  SUNDAY, HOLIDAY AND NIGHT WORK.  Sunday and Holiday work will be at the 
option of the Contractor, but night work will not be permitted unless otherwise authorized by the 
Contracting Officer. 
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 1.39.  NOT USED.  
 
 1.40.  NOT USED. 
  
 1.41.  STORAGE OF EQUIPMENT AND MATERIALS.  Storage of the Contractor's 
equipment and materials shall be at those areas within the rights-of-way designated by the Contracting 
Officer. 
 
 1.42.  WARRANTY OF CONSTRUCTION (MAR 1994). 
     
  a.  In addition to any other warranties in this contract, the Contractor warrants, except as 
provided in paragraph i. of this clause, that work performed under this contract conforms to the contract re-
quirements and is free of any defect in equipment, material, or design furnished, or workmanship performed 
by the Contractor or any subcontractor or supplier at any tier. 
 
  b.  This warranty shall continue for a period of 1 year from the date of final acceptance of 
the work. If the Government takes possession of any part of the work before final acceptance, this warranty 
shall continue for a period of 1 year from the date the Government takes possession. 
 
  c.  The Contractor shall remedy at the Contractor's expense any failure to conform, or any 
defect.  In addition, the Contractor shall remedy at the Contractor's expense any damage to 
Government-owned or controlled real or personal property, when that damage is the result of-- 
 
   (1)  The Contractor's failure to conform to contract requirements; or 
 
   (2)  Any defect of equipment, material, workmanship, or design furnished. 
 
  d.  The Contractor shall restore any work damaged in fulfilling the terms and conditions of 
this clause.  The Contractor's warranty with respect to work repaired or replaced will run for 1 year from 
the date of repair or replacement. 
 
  e.  The Contracting Officer shall notify the Contractor, in writing, within a reasonable time 
after the discovery of any failure, defect, or damage. 
 
  f.  If the Contractor fails to remedy any failure, defect, or damage within a reasonable time 
after receipt of notice, the Government shall have the right to replace, repair, or otherwise remedy the fail-
ure, defect, or damage at the Contractor's expense. 
 
  g.  With respect to all warranties, expressed or implied, from subcontractors, 
manufacturers, or suppliers for work performed and materials furnished under this contract, the Contractor 
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shall-- 
 
   (1)  Obtain all warranties that would be given in normal commercial practice; 
 
   (2)  Require all warranties to be executed, in writing, for the benefit of the 
Government, if directed by the Contracting Officer; and 
 
   (3)  Enforce all warranties for the benefit of the Government, if directed by the 
Contracting Officer. 
 
  h.  In the event the Contractor's warranty under paragraph (b) of this clause has expired, the 
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's 
warranty. 
 
  i.  Unless a defect is caused by the negligence of the Contractor or subcontractor or 
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or design 
furnished by the Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design. 
 
  j.  This warranty shall not limit the Government's rights under the Inspection and Acceptance 
clause of this contract with respect to latent defects, gross mistakes, or fraud.  (FAR 52.246-21) 
 
 1.43. UTILITY SERVICES. 
 
  a.  The Contractor shall provide at the site for all work under this contract, the necessary 
utility services needed for completion of work under this contract. 
 
  b. Electricity.  All electric current required by the Contractor shall be furnished at his own 
expense. All temporary connections for electricity shall be subject to the approval of the Contracting 
Officer.  All temporary lines shall be furnished, installed, connected and maintained by the Contractor in a 
workman-like manner satisfactory to the Contracting Officer, and shall be removed by the Contractor in like 
manner at his expense prior to completion of the construction. 
 

1.44. NOT USED.  
 

 1.45.  NOT USED. 
 
 1.46.  NOT USED.  
  

1.47. NOT USED. 
 



 

00800-19 

 1.48.  NOT USED.  
 
 1.49.  NOT USED. 
  
 1.50.  NOT USED. 
 
 1.51.  NOT USED. 
.  

1.52. NOT USED.  
 

 1.53.  NOT USED. 
 
 1.54.  NOT USED. 
 
 1.55.  NOT USED. 
 

1.56. NOT USED.  
 

 1.57.  NOT USED.  
 
 1.58.  NOT USED.  
 
 1.59.  DESIGNATED BILLING OFFICE.  The designated billing office for this contract shall be 
Caruthersville Area Office, 706 Harry S. Truman Boulevard, Caruthersville, Missouri 63830-1268 
  
 
 

-- End of Section --  . 
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DITCH NO. 290 

PEMISCOT AND NEW MADRID COUNTIES, MISSOURI 
CHANNEL CLEANOUT 

STORMWATER POLLUTION PREVENTION PLAN 
FOR STORMWATER GENERAL PERMIT 

U. S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 
 
 
 
1. LOCATION AND NATURE OF ACTIVITY 
 

 This project consists of a channel cleanout in Ditch No. 290, Missouri, 
Pemiscot and New Madrid Counties, Missouri. A set of construction drawings 
showing the project location and the details of the channel cleanout will be located 
on the site at all times.  The cleanout begins at station -32+95, upstream face of 
Highway EE Bridge/Peach Orchard Road Bridge, and proceeds north to the 
upstream face of Highway 62 Bridge (station 814+65). 

 
2. AREA AFFECTED 
 

The total area of the site, within the right of way limits, which will be 
impacted by construction, is approximately 546 acres. 

 
3. CONTROL OF POLLUTANTS DURING CONSTRUCTION 
 

3.1 NON-STRUCTURAL MEASURES 
 

3.1.1  General 
 

Prior to the beginning of any construction, The Contracting Officer will 
identify all land resources to be preserved within the Contractor’s work area.  The 
Contractor shall not remove, cut, deface, injure, or destroy land resources 
including trees, shrubs, vines, grasses, top soil, and land forms outside the 
construction limits without special permission.   The Contractor shall provide 
effective protection for land, water, and vegetation resources at all times.  The 
Contractor shall construct or install temporary and/or permanent erosion and 
sedimentation control features as indicated herein to minimize pollutants entering 
Ditch No. 290, Missouri, and other water bodies or wetlands. 

                  
3.1.2 Protection of Landscape  

 
Trees, shrubs, vines, grasses, land forms and other landscape features 

indicated and defined on the contract drawings or as directed by the Contracting 
Officer to be preserved shall be clearly identified by marking, fencing, wrapping 
with boards, or other approved techniques. 
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3.1.3 Reduction of Exposure to Unprotected Erodible Soils 
 
All earthwork shall be planned and conducted to minimize duration of 

exposure of unprotected soils.  Vegetative ground cover shall not be destroyed, 
removed or disturbed more than 20 calendar days prior to grading or earth 
moving.  Clearing shall progress in reasonable sized increments as needed to use 
the areas developed.  To the extent feasible, material embankments, side slopes, 
back slopes, berms and any other exposed surfaces shall be stabilized by 
temporary seeding, mulching, fabric mats or other approved stabilization 
methods, as soon as possible after material placement, or within 14 days on areas 
that will remain unfinished more than 21 calendar days.  Should construction be 
halted, for any reason, temporary or permanently, for more than 21 days, in any 
portion of the site, temporary or permanent turfing measures, or other approved 
temporary stabilization of exposed areas, such as mulching, shall be accomplished 
within 14 days after construction is halted. 

  
            3.2       STRUCTURAL MEASURES 

 
3.2.1 General 
 
The temporary erosion and sediment control measures such as silt fences, 

check dams, and sedimentation basins shall be constructed and maintained until 
permanent drainage and erosion control facilities are complete and operative.  
Placement of perimeter controls shall commence with initiation of construction 
and shall remain in effect during the remainder of construction until final 
stabilization of those portions of the site upward of the perimeter control.  
Temporary erosion controls shall be maintained until final stabilization of 
exposed areas, after which they shall be removed.  All structural devices shall be 
constructed in accordance with Standard Drawing 51/208. 

 
 
3.2.2 Silt Fences 
 
If used, silt fences shall be constructed along the levee toe in any location 

where stormwater may enter the stream or wetland, along inlet ditches, and any 
other areas necessary to minimize the entry of excavated material into Ditch No. 
290, Missouri. 

 
 
3.2.3 Check Dams 
 
Check dams shall be constructed across inlet ditches, drains and swales 

using baled straw or equivalent devices to minimize sediment entry into streams.  
Check dams shall be inspected for sediment accumulation after each significant 
rainfall and sediment removed when it reaches one-half the height of the barrier.  
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Sediment removal shall include removal and disposition in a location where it will 
not erode into construction areas, watercourses or wetlands. 

 
3.2.4 Sediment Basins  
 
Sediment from construction areas 10 or more disturbed acres at one time 

shall be trapped in temporary or permanent sediment basins.  After each storm, 
the basins shall be allowed to settle for 24 to 48 hours after which the basins shall 
be pumped dry.  In order to maintain basin effectiveness, accumulated sediment 
shall be removed when the depth of sediment reaches one-third of the depth of 
structure in any part of the pool.  Overflow shall be controlled by paved weir, by 
vertical overflow pipe draining from the spillway and at the outlet toe of the 
spillway.  The collected topsoil sediment shall be reused for fill on the 
construction site, and/or conserved for use at another site(s).  If used, the basins 
shall provide at least 3,600 cubic feet of storage for each acre drained.   
Where such basins are used, other equivalent sediment control measures are 
required. 

 
3.2.5 Other Measures 
 
Other temporary erosion and sediment control measures such as berms, 

dikes, swales, and drains, may be used with, or in lieu of, the abovementioned 
measures provided they are consistent with Best Management Practices (BMPs).  
They shall be maintained until permanent drainage and erosion control facilities 
are completed and operative.  Earthen erosion control features shall be compacted 
and stabilized immediately with vegetation as specified in paragraphs 4.1.3 and 
4.1.4. 

 
3.2.6 Velocity Dissipation Devices 
 
Should drains or swales be used, they shall be constructed with velocity 

dissipation devices (check dams) to reduce the need for more stringent erosion 
control practices in the swale or drain.  These devices shall be removed after the 
erosive areas have been stabilized. 

 
4. CONTROL OF POLLUTANTS AFTER CONSTRUCTION 

 
4.1 ESTABLISHMENT OF TURF 
 
4.1.1  General 
 
Turf shall be established as a permanent erosion control measure along the 

levee embankment and any other areas which are disturbed during construction.  
All material embankments, all berm areas, and any other disturbed areas shall be 
turfed.  Turf shall be established in accordance with the Contract Specifications. 
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4.1.2 Fertilizer 
 
Fertilizer shall be distributed uniformly over the areas to be seeded at a 

rate which will supply no less than 40 pounds of available nitrogen, 40 pounds of 
available phosphorous, and 40 pounds of potash per acre. 

 
4.1.3 Seeding 
 
Seed sown for permanent turfing shall be as specified in the technical 

specifications.  Temporary seeding shall consist of grasses appropriate for the 
season when they are sown.  A satisfactory method of sowing shall be employed, 
using approved mechanical power-drawn seeders, mechanical hand-seeders, 
broadcast-seeders, or other approved methods.  When conditions are such by 
reason of drought, high winds, excessive moisture, or other factors that 
satisfactory results are not likely to be obtained, work shall be halted as directed 
and resumed only when conditions are favorable or when approved alternative or 
corrective measures and procedures have been effected.  If inspection either 
during seeding operations or after there is a show of green indicated that areas 
have been left unplanted, additional seed shall be sown. 

 
4.1.4 Mulching 
 
If used, mulch shall be materials that do not contain noxious grass or weed 

seed that might be detrimental to the turfing being established or to adjacent 
farmland.  Mulch shall be spread uniformly in a continuous blanket, using 2 tons 
per acre of straw mulch or 1,200 pounds per acre of wood cellulose fiber mulch. 

 
4.2 STATE AND LOCAL CONTROLS 
 
There are no known State or local erosion and sediment control 

requirements applicable to this work other than those met by requirements of this 
permit. 

 
5. RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS 

 
The runoff coefficient immediately after construction is estimated to range 

between 0.10 and 0.30.  Once the material embankment and other disturbed areas 
have been revegetated, the runoff coefficient should return to preconstruction 
conditions with no increase in impervious areas.  Soils in the area consist of fat 
and lean clays with some sand and silty sands. 

 
6. RECEIVING WATER 

 
The receiving stream is Big Lake National Wildlife Refuge, located in 

Mississippi County, Arkansas. 
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7. INSPECTIONS 
 
7.1  General 
 
Quality assurance representatives shall inspect disturbed areas of the 

construction site and areas used for storage of materials that are exposed to 
precipitation that have not been finally stabilized, structural control measures and 
locations where vehicles enter or exit the site every seven (7) calendar days and 
within 24 hours of the end of a storm that is 0.5 inches or greater.  Where sites 
have been stabilized, inspections shall be conducted at least once every month. 

 
7.2  Disturbed Areas And Areas Used For Material Storage 
 
Disturbed areas and areas used for material storage that are exposed to 

precipitation shall be inspected for evidence of, or the potential for, pollutants 
entering the drainage system.  Erosion and sediment control measures identified 
in the plan shall be observed to ensure that they are operating correctly.  Where 
discharge locations or points are accessible, they shall be inspected to ascertain 
whether erosion control measures are effective in preventing significant impact to 
receiving waters.  Locations where vehicles enter or exit the site shall be 
inspected for evidence of offsite sediment tracking. 

 
7.3  Modifications Of Pollution Plan 
 
Based on the results of the inspection in paragraph 7.2, the site description 

identified in paragraphs 1 and 2 of this plan shall be revised as appropriate, but in 
no case more than 7 calendar days following the inspection.  Such modifications 
shall provide for timely implementation of any changes to the plan within 7 
calendar days following the inspection. 

 
7.4  Reports 
 
A report summarizing the scope of the inspection, name(s) and 

qualifications of personnel making the inspection, the date(s) of the inspection, 
major observations relating to the implementation of the Storm Water Pollution 
Prevention Plan (SWPPP), and actions taken shall be recorded and retained by the 
Contracting Officer as part of the SWPPP for at least (3) years from the date the 
site is finally stabilized. 

 
 8. OTHER CONSIDERATIONS 
 
 8.1  Construction is not within 1,000 feet of waters classified in 10 CSR 20-7.013, 
Water Quality Standards, as: 
 
 a.  Public drinking water supply lakes 
 b.  Outstanding National Resource Waters 
 c.  Outstanding State Resource Waters 
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 d.  Streams designated for cold water sport fishery 
 e.  A lake in EPA's Clean Lakes Program 
 
 8.2  Construction is not within 100 feet of waters classified as major reservoirs; 
however, Ditch No. 290, Missouri is a permanent flow stream.  
 

       9.      DEFINITIONS 
 
9.1  Best Management Practices (BMPs )   Schedules of activities, 

prohibitions of practices, maintenance procedures, and other management 
practices to prevent or reduce the pollution of waters of the State.  BMPs also 
include treatment requirements, operation procedures and practices to control 
plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from raw 
material storage. 

 
9.2  Commencement of Construction   The   initial   disturbance  of soils 

associated with clearing, grading, or excavating activities or other construction 
activities. 

 
9.3  Drainage Swale   A drainage way with a lining of grass, riprap, 

asphalt, concrete, or other material installed to convey runoff without causing 
erosion. 
 

9.4  Check Dam   Small temporary dams constructed across a swale or  
drainage ditch to reduce the velocity of runoff flows. 
 

 
9.5  Final Stabilization  All soil disturbing activities at the site have been 

completed, and a uniform perennial vegetative cover with a density of 85% of 
cover for the area has been established or equivalent stabilization measures (such 
as the use of mulches or geotextiles) have been employed.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 7

 
10.  CERTIFICATION 

 
“I certify under penalty of law that I understand the terms and conditions 

of the general National Pollutant Discharge Elimination System (NPDES) permit 
that authorizes the storm water discharge associated with industrial activity from 
the construction site identified as part of this certification.” 

 
 
 

         Dennis J Kamper, P.E., Chief, Engineering Division                           901-544-3227 
          Name & Official Title                                                                            Phone No. 

 
 
 
 

Signature                                                                                       Date Signed 
 
 
 
 

Name & Official Title Of Contractor                                                   Phone No. 
 
 
 
 

Signature                                                                                       Date Signed 
 
 
 
 

Name & Official Title Of Subcontractor                                             Phone No 
. 
 
 
 

Signature                                                                                       Date Signed                                  
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 SECTION 01025 

 MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.1    SUBMITTALS (Not Used) 

1.2 RELATED REQUIREMENTS 

 1.2.1  Contract Clauses 

Payments under fixed price construction contracts. 

 1.2.2  Special Contract Requirements (Not Used) 

1.3   LUMP SUM PAYMENT ITEMS 

 1.3.1   General 

Payment items for the work of this contract for which contract lump sum payments will be made are listed in 
the BIDDING SCHEDULE and described below.  All costs for items of work, which are not specifically 
mentioned to be included in a particular lump sum or unit price payment item, shall be included in the listed 
lump sum item most closely associated with the work involved.  The lump sum price and payment made for 
each item listed shall constitute full compensation for furnishing all plant, labor, materials, and equipment, and 
performing any associated Contractor quality control, meeting safety requirements, tests and reports, and 
for performing all work required for which separate payment is not otherwise provided.  
 
 1.3.2   Lump Sum Items 

(1) “Mobilization and Demobilization” 

a. Payment will be made for costs associated with operations necessary for  
mobilization and demobilization as specified in SECTION 00800 paragraph 1.29. 
 

b. Unit of measure, lump sum:  LS. 

(2) “ Rough Dressing, Fertilizing, and Seeding” 



 

 
  01025-2 

 a.  Payment 

Payment for rough dressing, fertilizing and seeding, will be made at the contract lump sum price for  
“Dressing, Fertilizing, and Seeding,” which price and payment shall constitute full compensation for 
applicable preparation of ground surfaces; furnishing and distributing fertilizer and seed; compaction; all as 
specified in SECTION 02935; and performing all operations incidental thereto. 
 

 b.  Unit of Measure, lump sum: LS. 

 (3) "Environmental Protection” 

 a.  Payment will be made for costs associated with operations necessary for 
environmental protection as specified in SECTION 01130 and the SWPPP. 

 
b.  Unit of measure, lump sum: LS 

1.4   UNIT PRICE PAYMENT ITEMS 

 1.4.1   General 

Payment items for the work of this contract on which the contract progress payments will be based are 
listed in the BIDDING SCHEDULE and described below. The unit price and payment made for each item 
listed shall constitute full compensation for furnishing all plant, labor, materials, and equipment, and 
performing any associated Contractor quality control, meeting safety requirements, tests and reports, and 
for performing all work required for each of the unit price items. 
 

1.4.2   Unit Price Items 

     (1)  “Clearing and Channel Cleanout” 

     a.  Measurement                 

Measurement will be required but will be based on baseline stationing.  Partial payments will be made by 
estimating approximate station locations through the area by use of prominent topographic features in the 
field.  No reduction of the contract quantity will be made for areas within the areas specified for clearing and 
excavation for channel cleanout which require no clearing or excavation for channel cleanout or which are 
partly cleared or cleaned out.  
 

 b.  Payment 
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Payment for clearing and excavation for channel cleanout, measured as prescribed hereinabove, will be 
made at the contract unit price per hundred (HL) linear feet for “Clearing and Channel Cleanout,” which 
price and payment shall constitute full compensation for furnishing all plant, labor, material, and equipment 
and performing all operations necessary for clearing of the areas specified herein or as indicated on the 
drawings; for removing and disposing of all cleared materials, excavation for channel cleanout to include silt 
and shoal removal, and inlet excavation, and disposal of excavated materials, and all other operations 
incidental thereto, all as specified in SECTION 02210.  No reduction of the contract quantity will be made 
for areas within the areas to be cleared or cleaned out which require no clearing or cleanout or which are 
partly cleared or cleaned out. 
 

     c.  Unit of Measure, hundred linear feet: HL. 

PART 2     Product   (Not Applicable) 
 
PART 3     Execution  (Not Applicable) 
 
 

-- End of Section -- 
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 SECTION 01130 
 
 ENVIRONMENTAL PROTECTION 
 
 
PART 1 GENERAL 
 
1.1 DEFINITIONS 
 
For the purpose of this specification, environmental pollution and damage is defined as the presence of 
chemical, physical, or biological elements or agents which adversely affect human health or welfare; 
unfavorably alter ecological balances of importance to human life; affect other species of importance to man; 
or degrade the utility of the environment for aesthetic, cultural and/or historical purposes.  The control of 
environmental pollution and damage requires consideration of air, water, and land, and includes management 
of visual aesthetics, noise, solid waste, radiant energy and radioactive materials, as well as other pollutants. 
 
1.2 ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
Provide and maintain, during the life of the contract, environmental protection. Plan for and provide 
environmental protective measures to control pollution that develops during normal construction practice.  
Plan for and provide environmental protective measures required to correct conditions that develop during 
the construction of permanent or temporary environmental features associated with the project.  Comply 
with Federal, State, and local regulations pertaining to the environment, including but not limited to water, 
air, and noise pollution. 
 
1.2.1  Environmental Protection Plan 
 
Within 15 days after receipt of Notice of Award of the contract, the Contractor shall submit in writing an 
Environmental Protection Plan and, prior to starting work, meet with representatives of the Contracting 
Officer to develop mutual understanding relative to compliance with this provision and administration of the 
environmental protection program.  Approval of the Contractor's plan will not relieve the Contractor of his 
responsibility for adequate and continuing control of pollutants and other environmental protection measures. 
 The Government reserves the right to make changes in his environmental protection plan and operations as 
necessary to maintain satisfactory environmental protection performance.  The Environmental Protection 
Plan shall include but not be limited to the following: 
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1.2.1.1 Protection of Features 
 
The Contractor shall determine methods for the protection of features to be preserved within authorized 
work areas.  The Contractor shall prepare a listing of methods to protect resources needing protection, i.e., 
trees, shrubs, vines, grasses and ground cover, landscape features, air and water quality, fish and wildlife, 
soil, historical, archaeological and cultural resources. 
 
1.2.1.2 Procedures 
 
The Contractor shall implement procedures to provide the required environmental protection and to comply 
with the applicable laws and regulations.  The Contractor shall set out the procedures to be followed to 
correct pollution of the environment due to accident, natural causes or failure to follow the procedures set 
out in accordance with the Environmental Protection Plan. 
 
1.2.1.3 Permit or License 
 
The Contractor shall obtain all needed permits or licenses. 
 
1.2.1.4 Drawings 
 
The Contractor shall include drawings showing locations of any proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, structures, sanitary facilities, 
stockpiles of earth materials, and disposal areas for excess earth material and unsatisfactory earth materials. 
 
1.2.1.5 Environmental Monitoring Plans 
 
The Contractor shall include environmental monitoring plans for the job site which incorporate land, water, 
air and noise monitoring. 
 
1.2.1.6 Traffic Control Plan 
 
The Contractor shall include a traffic control plan for the job site. 
 
1.2.1.7 Surface and Ground Water 
 
The Contractor shall establish methods of protecting surface and ground water during construction activities. 
 
1.2.1.8 Work Area Plan 
 
The Contractor shall include a work area plan showing the proposed activity in each portion of the area and 
identifying the areas of limited use or nonuse.  The plan shall include measures for marking the limits of use 
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areas. 
 
1.3 SUBCONTRACTORS 
 
Assurance of compliance with this section by subcontractors will be the responsibility of the Contractor. 
 
1.4 PERMITS OBTAINED BY CORPS OF ENGINEERS 
 
The Corps of Engineers will not obtain any permits for this project.  See Contract Clause entitled 
"PERMITS AND RESPONSIBILITIES". 
 
1.5 REGULATORY REQUIREMENTS 
 
The Contractor shall comply with all state regulatory and statutory requirements. 
 
 
PART 2 PRODUCTS (Not Applicable) 
 
 
PART 3 EXECUTION 
 
3.1 PROTECTION OF ENVIRONMENTAL RESOURCES 
 
The environmental resources within the project boundaries and those affected outside the limits of 
permanent work under this contract shall be protected during the entire period of this contract.  The 
Contractor shall confine his activities to areas defined by the contract drawings or specifications.  
Environmental protection shall be as stated in the following subparagraphs. 
 
3.1.1  Protection of Land Resources 
 
Prior to the beginning of any construction, the Contracting Officer will identify all land resources to be 
preserved within the Contractor's work area.  The Contractor shall not remove, cut, deface, injure, or 
destroy land resources including trees, shrubs, vines, grasses, top soil, and land forms without special 
permission from the Contracting Officer.  No ropes, cables, or guys shall be fastened to or attached to any 
trees for anchorage unless specifically authorized.  Where such special emergency use is permitted, the 
Contractor shall provide effective protection for land and vegetation resources at all times as defined in the 
following subparagraphs. 
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3.1.1.1 Work Area Limits 
 
Prior to any construction, the Contractor shall mark the areas where no work is to be performed under this 
contract.  Isolated areas within the general work area which are to be saved and protected shall also be 
marked or fenced.  Monuments and markers shall be protected before construction operations commence 
and during all construction operations.  Where construction operations are to be conducted during 
darkness, the markers shall be visible during darkness.  The Contractor shall convey to his personnel the 
purpose of marking and/or protection of all necessary objects. 
 
3.1.1.2 Protection of Landscape 
 
Trees, shrubs, vines, grasses, land forms and other landscape features to be preserved, indicated and 
defined on the drawings submitted by the Contractor as a part of the Environmental Protection Plan, shall be 
clearly identified by marking, fencing, or wrapping with boards, or any other approved techniques. 
 
3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils 
 
Earthwork brought to final grade shall be finished as indicated and specified. Side slopes and back slopes 
shall be protected as soon as practicable upon completion of rough grading.  All earthwork shall be planned 
and conducted to minimize the duration of exposure of unprotected soils.  Except in instances where the 
constructed feature obscures borrow areas, quarries and waste material areas, these areas shall not initially 
be cleared in total.  Clearing of such areas shall progress in reasonably sized increments as needed to use 
the areas as approved by the Contracting Officer. 
 
3.1.1.4 Temporary Protection of Disturbed Areas 
 
Such methods as necessary shall be utilized to effectively prevent erosion and control sedimentation. Runoff 
from the construction site shall be controlled by construction of diversion ditches, benches, and berms to 
retard and divert runoff to protected drainage courses, and the Contractor shall also utilize any measures 
required by area-wide plans approved under Paragraph 208 of the Clean Water Act. 
 
3.1.1.5 Erosion and Sedimentation Control Devices 
 
The Contractor shall construct or install all temporary and permanent erosion sedimentation control features. 
 Temporary erosion and sediment control measures such as berms, dikes, drains, sedimentation basin, 
grassing and mulching shall be maintained until permanent drainage and erosion control facilities are 
completed and operable. 
 
3.1.1.6 Location of Contractor Facilities 
 
The Contractor's field offices, staging areas, stockpiles, storage, and temporary buildings shall be placed in 
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areas approved by the Contracting Officer.  Temporary movement or relocation of Contractor facilities shall 
be made only on approval by the Contracting Officer. 
 
3.1.1.7 Disposal Areas on Government Property 
 
Disposal areas on Government property shall be managed and controlled to limit material to areas 
designated on the contract drawings and prevent erosion of soil or sediment from entering nearby water 
courses or lakes.  Disposal areas shall be developed in accordance with the grading plan indicated on the 
contract drawings. 
 
3.1.1.8 Temporary Excavation and Embankments 
 
Temporary excavation and embankments shall be controlled to protect adjacent areas from contamination. 
 
3.1.1.9 Disposal of Solid Wastes 
 
Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular 
schedule.  All handling and disposal shall be conducted to prevent contamination.  The Contractor shall 
transport all solid waste off Government property and dispose of it in compliance with Federal, State, and 
local requirements for solid waste disposal. 
 
3.1.1.10 Disposal of Chemical Wastes 
 
Chemical wastes shall be stored in corrosion resistant containers, removed from the work area and 
disposed of in accordance with Federal, State, and local regulations. 
 
3.1.1.11 Disposal of Discarded Materials 
 
Discarded materials other than those which can be included in the solid waste category shall be handled as 
directed by the Contracting Officer. 
 
3.2 HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES 
 
Existing historical, archaeological and cultural resources within the Contractor's work area will be so 
designated by the Contracting Officer and precautions shall be taken by the Contractor to preserve all such 
resources as they existed at the time they were pointed out to the Contractor.  The Contractor shall install all 
protection for these resources so designated on the contract drawings and shall be responsible for their 
preservation during this contract.  If during construction items of apparent archaeological or historical 
interest are discovered, they shall be left undisturbed and the Contractor shall report the find immediately to 
the Contracting Officer. 
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3.3 PROTECTION OF WATER RESOURCES 
 
The Contractor shall keep construction activities under surveillance, management and control to avoid 
pollution of surface and ground waters.  Special management techniques as set out below shall be 
implemented to control water pollution by the listed construction activities which are included in this 
contract. 
 
3.3.1  Cofferdam and Diversion Operations 
 
The Contractor shall plan his operations and perform all work necessary to minimize adverse impact or 
violation of the water quality standard.  Construction operations for dewatering, removal of cofferdams, 
tailrace excavation, and tunnel closure shall be controlled at all times to limit impact of water turbidity on the 
habitat for wildlife and impacts on water quality for downstream use. 
 
3.3.2  Stream Crossings 
 
Stream crossings shall be controlled during construction.  Crossings shall not violate water pollution control 
standards of the Federal, State or local government. 
 
3.3.3  Monitoring of Water Areas Affected by Construction Activities 
 
Monitoring of water areas affected by construction activities shall be the responsibility of the Contractor.  
All water areas affected by construction activities shall be monitored by the Contractor. 
 
3.4 PROTECTION OF FISH AND WILDLIFE RESOURCES 
 
The Contractor shall keep construction activities under surveillance, management and control to minimize 
interference with, disturbance to and damage of fish and wildlife.  Species that require specific attention shall 
be listed by the Contractor prior to beginning of construction operations. 
 
3.5 PROTECTION OF AIR RESOURCES 
 
The Contractor shall keep construction activities under surveillance, management and control to minimize 
pollution of air resources.  All activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict accordance with the laws of the 
State or States in which the work is being performed and all Federal emission and performance laws and 
standards.  Special management techniques as set out below shall be implemented to control air pollution by 
the construction activities which are included in the contract. 
 
3.5.1  Particulates 
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Dust particles, aerosols, gaseous by-products from all construction activities, processing and preparation of 
materials, such as from asphaltic batch plants, shall be controlled at all times, including weekends, holidays 
and hours when work is not in progress.  The Contractor shall maintain all excavations, stockpiles, haul 
roads, permanent and temporary access roads, plant sites, spoil areas, borrow areas, and all other work 
areas within or outside the project boundaries free from particulates which would cause the air pollution 
standards mentioned in the paragraph "PROTECTION OF AIR RESOURCES" to be exceeded or which 
would cause a hazard or a nuisance.  Sprinkling, chemical treatment of an approved type, light bituminous 
treatment, baghouse, scrubbers, electrostatic precipitators or other methods will be permitted to control 
particulates in the work area.  Sprinkling, to be efficient, must be repeated at such intervals as to keep the 
disturbed area damp at all times.  The Contractor must have sufficient equipment available to accomplish 
this task.  Particulate control shall be performed as the work proceeds and whenever a particulate nuisance 
or hazard occurs. 
 
3.5.2  Hydrocarbons and Carbon Monoxide 
 
Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal and State 
allowable limits at all times. 
 
3.5.3  Odors 
 
Odors shall be controlled at all times for all construction activities, processing and preparation of materials. 
 
3.5.4  Monitoring Air Quality 
 
Monitoring of air quality shall be the responsibility of the Contractor.  All air areas affected by the 
construction activities shall be monitored by the Contractor. 
 
3.6 INSPECTION 
 
The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the 
Contractor's environmental protection plan.  The Contractor shall, after receipt of such notice, inform the 
Contracting Officer of proposed corrective action and take such action as may be approved.  If the 
Contractor fails to comply promptly, the Contracting Officer may issue an order stopping all or part of the 
work until satisfactory corrective action has been taken.  No time extensions will be granted or costs or 
damages allowed to the Contractor for any such suspension. 
 
3.7 POST CONSTRUCTION CLEANUP 
 
The Contractor shall clean up all area(s) used for construction. 
 
3.8 RESTORATION OF LANDSCAPE DAMAGE 
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The Contractor shall restore all landscape features damaged or destroyed during construction operations 
outside the limits of the approved work areas.  Such restoration shall be in accordance with the plans 
submitted for approval by the Contracting Officer. 
 
3.9 MAINTENANCE OF POLLUTION FACILITIES 
 
The Contractor shall maintain all constructed facilities and temporary pollution control devices for the 
duration of the contract or for that length of time construction activities create the particular pollutant. 
 
3.10 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL 
 
The Contractor shall train his personnel in all phases of environmental protection.  The training shall include 
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and 
contractual, and installation and care of facilities (vegetative covers and instruments required for monitoring 
purposes) to insure adequate and continuous environmental pollution control. 
 
 

-- End of Section -- 
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 SECTION 01451 
 
 CONTRACTOR QUALITY CONTROL  
 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The publications are 
referred to in the text by basic designation only. 
 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM D 3740  Minimum Requirements for Agencies Engaged in the Testing 
and/or Inspection of Soil and Rock as Used in Engineering Design 
and Construction 

 
ASTM E 329            Agencies Engaged in the Testing and/or Inspection of Materials 

Used in Construction 
 
1.2   PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective Quality Control program, and 
all costs associated therewith shall be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule. 
 
 
PART 2   PRODUCTS (Not Used) 
 
 
PART 3   EXECUTION 
 
3.1   GENERAL 
 
The Contractor is responsible for quality control and shall establish and maintain an effective quality control 
system in compliance with the Contract Clause entitled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to produce an end product which 
complies with the contract requirements.  The system shall cover all construction operations, both on-site 
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and off-site, and shall be keyed to the proposed construction sequence. 
 
3.2   QUALITY CONTROL PLAN 
 
3.2.1   General 
 
The Contractor shall furnish for review by the Government, not later than 15 calendar days after receipt of 
Notice of Award of the contract, the Contractor Quality Control (CQC) Plan proposed to implement the 
requirements of the Contract Clause entitled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  The Government will consider an 
interim plan for the first 15 days of operation. Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the particular feature of work to be started. 
 Work outside of the features of work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the additional features of work to be 
started. 
 
3.2.2   Content of the CQC Plan 
 
The CQC plan shall include, as a minimum, the following to cover all construction operations, both on-site 
and off-site, including work by subcontractors, fabricators, suppliers, and purchasing agents: 
 

a.  A description of the quality control organization, including a chart showing lines of authority and 
acknowledgment that the CQC staff shall implement the three phase control system for all aspects of the 
work specified.  The staff shall include a CQC system manager who shall report to the project manager or 
someone higher in the Contractor's organization.  Project manager in this context shall mean the individual 
with responsibility for the overall management of the project including quality and production. 
 

b.  The name, qualifications (in resume format), duties, responsibilities, and authorities of each 
person assigned a CQC function. 
 

c.  A copy of the letter to the CQC System Manager signed by an authorized official of the firm 
which describes the responsibilities and delegates sufficient authorities to adequately perform the functions of 
the CQC System Manager, including authority to stop work which is not in compliance with the contract.  
The CQC System Manager shall issue letters of direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of these letters will also be furnished to the 
Government. 
 
 d.  Procedures for scheduling, reviewing, certifying, and managing submittals, including those of 
subcontractors, off-site fabricators, suppliers, and purchasing agents.  These procedures shall be in 
accordance with SPECIAL CONTRACT REQUIREMENT entitled "Submittals" 
 

e.  Control, verification, and acceptance testing procedures for each specific test to include the test 



  01451-3 

name, specification paragraph requiring test, feature of work to be tested, test frequency, testing 
laboratory, and person responsible for each test.  
 
 

f.  Procedures for tracking preparatory, initial, and follow-up control phases and control, 
verification, and acceptance tests including documentation. 
 

g.  Procedures for tracking construction deficiencies from identification through acceptable 
corrective action.  These procedures will establish verification that identified deficiencies have been 
corrected. 
 

h.  Reporting procedures, including proposed reporting formats. 
 

i.  A list of the definable features of work.  A definable feature of work is a task which is separate 
and distinct from other tasks and has separate control requirements.  It could be identified by different 
trades or disciplines, or it could be work by the same trade in a different environment. Although each 
section of the specifications may generally be considered as a definable feature of work, there are frequently 
more than one definable feature under a particular section.  This list will be agreed upon during the 
coordination meeting. 
 
3.2.3   Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the start of construction.  Acceptance is conditional 
and will be predicated on satisfactory performance during the construction.  The Government reserves the 
right to require the Contractor to make changes in his CQC plan and operations including removal of 
personnel, as necessary, to obtain the quality specified. 
 
3.2.4   Notification of Changes 
 
After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in writing a minimum of 
seven calendar days prior to any proposed change. Proposed changes are subject to acceptance by the 
Contracting Officer. 
 
3.3   COORDINATION MEETING 
 
After the Preconstruction Conference, before start of construction, and prior to acceptance by the 
Government of the Quality Control Plan, the Contractor shall meet with the Contracting Officer or 
Authorized Representative and discuss the Contractor's quality control system.  During the meeting, a 
mutual understanding of the system details shall be developed, including the forms for recording the CQC 
operations, control activities, testing, administration of the system for both on-site and off-site work, and the 
interrelationship of Contractor's Management and control with the Government's Quality Assurance.  
Minutes of the meeting shall be prepared by the Government and signed by both the Contractor and the 
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Contracting Officer.  The minutes shall become a part of the contract file. There may be occasions when 
subsequent conferences will be called by either party to reconfirm mutual understandings and/or address 
deficiencies in the CQC system or procedures which may require corrective action by the Contractor. 
 
3.4   QUALITY CONTROL ORGANIZATION 
 
3.4.1  CQC System Manager 
 
The Contractor shall identify an individual within his organization at the worksite who shall be responsible for 
overall management of CQC and have the authority to act in all CQC matters for the Contractor.  This 
CQC System Manager shall be subject to acceptance by the Contracting Officer. The CQC System 
Manager shall be assigned as System Manager but may have other duties in addition to quality control. 
 
3.4.2   CQC Staff 
 
A staff shall be maintained under the direction of the CQC System Manager to perform all CQC activities.  
An alternate will be identified to serve in the absence of the CQC System Manager.  The staff must be of 
sufficient size to ensure adequate CQC coverage of all work phases, work shifts, and work crews involved 
in the construction.  These personnel may perform other duties, but must be fully qualified by experience and 
technical training to perform their assigned CQC responsibilities and must be allowed sufficient time to carry 
out these responsibilities.  The CQC plan will clearly state the duties and responsibilities of each staff 
member.  All CQC Staff members or replacements shall be subject to acceptance by the Contracting 
Officer. 
 
3.4.3  Additional Requirement 
 
In addition to the above requirements, the CQC System Manager and his alternate, and also includes 
individuals appointed as alternates, shall have completed the course entitled "Construction Quality 
Management for Contractors".  This course is periodically offered by the Memphis District as well as other 
Corps Districts. 
 
3.5   SUBMITTALS 
 
Submittals shall be in accordance with SPECIAL CONTRACT REQUIREMENT entitled "Submittals".  
The CQC organization shall be responsible for certifying that all submittals are in compliance with the 
contract requirements. 
 
3.6   CONTROL 
 
The controls shall include at least three phases of control to be conducted by the CQC System Manager for 
all definable features of work, as follows: 
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3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable feature of work and shall include: 
 

a.  A review of each paragraph of applicable specifications. 
 

b.  A review of the contract drawings. 
 

c.  A check to assure that all materials and/or equipment have been tested, submitted, and 
approved. 
 

d.  A check to assure that provisions have been made to provide required control inspection and 
testing. 
 

e.  Examination of the work area to assure that all required preliminary work has been completed 
and is in compliance with the contract. 
 

f.  A physical examination of required materials, equipment, and sample work to assure that they are 
on hand, conform to approved shop drawings or submitted data, and are properly stored. 
 

g.  A review of the appropriate activity hazard analysis to assure safety requirements are met. 
 

h.  Discussion of procedures for constructing the work including repetitive deficiencies.  Document 
construction tolerances and workmanship standards for that phase of work. 
 

i.  A check to ensure that the portion of the plan for the work to be performed has been accepted 
by the Contracting Officer. 
 

j.  The Government shall be notified at least 24 hours in advance of beginning any of the required 
action of the preparatory phase.  This phase shall include a meeting conducted by the CQC System 
Manager and attended by the superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory phase actions shall be documented by 
separate minutes prepared by the CQC System Manager and attached to the daily CQC report.  The 
Contractor shall instruct applicable workers as to the acceptable level of workmanship required in order to 
meet contract specifications. 
 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of work. The following shall be 
accomplished: 
 

a.  A check of preliminary work to ensure that it is in compliance with contract requirements. 
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Review minutes of the preparatory meeting. 
 

b.  Verification of full contract compliance.  Verify required control inspection and testing. 
 

c.  Establish level of workmanship and verify that it meets minimum acceptable workmanship 
standards.  Compare with sample panels as appropriate. 
 

d.  Resolve all differences. 
 

e.  Check safety to include compliance with and upgrading of the safety plan and activity hazard 
analysis.  Review the activity analysis with each worker. 
 

f.  The Government shall be notified at least 24 hours in advance of beginning the initial phase.  
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated for future reference and comparison with 
follow-up phases. 
 

g.  The initial phase should be repeated for each new crew to work on-site, or any time acceptable 
specified quality standards are not being met. 
 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure continuing compliance with contract requirements, including 
control testing, until completion of the particular feature of work.  The checks shall be made a matter of 
record in the CQC documentation.  Final follow-up checks shall be conducted and all deficiencies 
corrected prior to the start of additional features of work which may be affected by the deficient work.  The 
Contractor shall not build upon or conceal non-conforming work. 
 
3.6.4   Additional Preparatory and Initial Phases 
 
As determined by the Government, additional preparatory and initial phases may be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, if there are changes in the 
applicable CQC staff, on-site production supervision or work crew, if work on a definable feature is 
resumed after a substantial period of inactivity, or if other problems develop. 
 
3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that control measures are adequate to 
provide a product which conforms to contract requirements.  Testing includes operation and/or acceptance 
tests when specified.  The Contractor shall procure the services of a Corps of Engineers approved testing 
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laboratory or establish an approved testing laboratory at the project site, in accordance with paragraph 
3.7.2 below. The Contractor shall perform the following activities and record and provide the following 
data: 
 

a. Verify that testing procedures comply with contract requirements. 
 
b. Verify that facilities and testing equipment are available and comply with testing standards. 

 
c.  Check test instrument calibration data against certified standards. 
 
d.  Verify that recording forms and test identification control number system, including all of the test 

documentation requirements, have been prepared. 
 

e.  Results of all tests taken, both passing and failing tests, will be recorded on the CQC report for 
the date taken.  Specification paragraph reference, location where tests were taken, and the sequential 
control number identifying the test will be given.  If approved by the Contracting Officer, actual test reports 
may be submitted later with a reference to the test number and date taken. An information copy of tests 
performed by an off-site or commercial test facility will be provided directly to the Contracting Officer. 
Failure to submit timely test reports as stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract. 
 
3.7.2 Testing at Validated Laboratories 
 
3.7.2.1  Laboratory Validation. 
 
All testing of soil, gravel, aggregate, stone, concrete, and asphalt shall be performed by a testing laboratory 
validated by the Material Testing Center (MTC) of the Corps of Engineers.  Refer to the MTC website 
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm for a complete and current list of validated commercial 
laboratories.  If the Contractor proposes to use a commercial laboratory that is not validated or set up an 
on-site laboratory, he shall make arrangements for validation by contacting the Material Testing Center at 
Waterways Experiment Station, Vicksburg, Mississippi, telephone number: 601-634-2496 or 601-634-
3610, www.wes.army.mil/SL/MTC/inspection.htm. The Government will not be responsible for any cost 
associated with the validation of laboratories that are not currently validated. The validation process could 
take 60 to 90 days or more.  The Contractor shall be responsible for determining the amount of time 
required for the validation of the proposed laboratory and accounting for this event in his progress schedule. 
 If the Contractor elects to use a non-validated laboratory, work requiring testing shall not commence until 
the laboratory has been validated by MTC. 
 
3.7.2.2   Capability Check 
 
The Contracting Officer reserves the right to check laboratory equipment in the proposed laboratory for 
compliance with the standards set forth in the contract specifications and to check the laboratory 
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technician's testing procedures and techniques.  Laboratories utilized for testing soils, concrete, asphalt, and 
steel shall meet criteria detailed in ASTM D 3740 and ASTM E 329. 
 
3.7.2.3     Capability Recheck. 
 
If the selected laboratory fails the capability check, the Contractor will be assessed a charge to reimburse 
the Government for each succeeding recheck of the laboratory or the checking of a subsequently selected 
laboratory.  Such costs will be deducted from the contract amount due the Contractor.  There will be no 
extension of time allowed due to necessity to perform capability rechecks. 
  
3.7.3   On-Site Laboratory 
 
The Contracting Officer reserves the right to utilize the Contractor's control testing laboratory and 
equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and test 
results at no additional cost to the Government. 
 
3.7.4   Furnishing or Transportation of Samples for Testing 
 
Costs incidental to the transportation of samples or materials will be borne by the Contractor.  Samples of 
materials for test verification and acceptance testing by the Government shall be delivered by the Contractor 
to a location specified by the Contracting Officer. 
 
3.8   COMPLETION INSPECTION 
 
At the completion of all work or any increment thereof established by a completion time stated in the 
Special Contract Requirements entitled "Commencement, Prosecution, and Completion of Work," or stated 
elsewhere in the specifications, the CQC System Manager shall conduct an inspection of the work and 
develop a "punch list" of items which do not conform to the approved drawings and specifications.  Such a 
list of deficiencies shall be included in the CQC documentation, as required by paragraph 
DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection to ascertain that all deficien-
cies have been corrected and so notify the Government.  These inspections and any deficiency corrections 
required by this paragraph will be accomplished within the time stated for completion of the entire work or 
any particular increment thereof if the project is divided into increments by separate completion dates. 
 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence that required quality control 
activities and/or tests have been performed.  These records shall include the work of subcontractors and 
suppliers and shall be on an acceptable form that includes, as a minimum, the following information: 
 

a. Contractor/subcontractor and their area of responsibility. 
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b.  Operating plant/equipment with hours worked, idle, or down for repair. 
 
c.   Work performed each day, giving location, description, and by whom. When Network 

Analysis (NAS) is used, identify each phase of work performed each day by NAS activity number. 
 
d.  Test and/or control activities performed with results and references to specifications/drawings 

requirements.  The control phase should be identified (Preparatory, Initial, Follow-up).  List deficiencies 
noted along with corrective action. 
 

e.  Quantity of materials received at the site with statement as to acceptability, storage, and 
reference to specifications/drawings requirements. 
 

f.  Submittals reviewed, with contract reference, by whom, and action taken. 
 

g.  Off-site surveillance activities, including actions taken. 
 

h.  Job safety evaluations stating what was checked, results, and instructions or corrective actions. 
 
i.  Instructions given/received and conflicts in plans and/or specifications. 

 
j.  Contractor's verification statement. 

 
These records shall indicate a description of trades working on the project; the number of personnel 
working; weather conditions encountered; and any delays encountered.  These records shall cover both 
conforming and deficient features and shall include a statement that equipment and materials incorporated in 
the work and workmanship comply with the contract.  The original and one copy of these records in report 
form shall be furnished to the Government daily within 24 hours after the date(s) covered by the report, 
except that reports need not be submitted for days on which no work is performed.  As a minimum, one 
report shall be prepared and submitted for every seven days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of the contract.  The first report 
following a day of no work shall be for that day only. Reports shall be signed and dated by the CQC 
System Manager.  The report from the CQC System Manager shall include copies of test reports and 
copies of reports prepared by all subordinate quality control personnel. 
 
3.10   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing 
requirements.  The Contractor shall take immediate corrective action after receipt of such notice. Such 
notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the purpose of 
notification.  If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an 
order stopping all or part of the work until satisfactory corrective action has been taken. No part of the time 
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lost due to such stop orders shall be made the subject of claim for extension of time or for excess costs or 
damages by the Contractor. 
 

-- End of Section -- 
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 SECTION 01452 

 

 PROJECT SIGNS 

 
 
PART 1 GENERAL 
 
1.1  SCOPE 
 
The work covered by this section consists of furnishing, erecting, maintaining, and removing project 
signs. 
 
1.2  PROJECT SIGNS 
 
The Contractor shall furnish, erect, and maintain two single faced project signs at the location designated 
by the Contracting Officer.  The signs shall be constructed of 3/4-inch marine grade plywood, or 22 
gage metal, mounted on a substantial framework of 2-inch material.  Size, lettering, color and paint shall 
conform to the details shown on the drawing "Temporary Project Sign" included at the end of this 
section. .  In lieu of two signs, the Contractor may double-face a single sign at the specified location, 
provided such a sign and its erection and supports are approved by the Contracting Officer. Upon 
request, the Government will furnish without cost to the Contractor two decals of the Engineer Castle.  
The signs shall be erected as soon as practicable, but not later than 15 calendar days after the date 
established for commencement of work.  The signs shall be removed upon completion of all other 
construction work under the contract and will become the property of the Contractor. 
 
1.3 PAYMENT 
 
No separate payment will be made for erecting, maintaining and removing projects signs and all costs in 
connection therewith will be considered an incidental obligation of the Contractor.  
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PART 2 PRODUCTS  (Not Applicable) 
 
PART 3 EXECUTION  (Not Applicable) 
 
 

--End of Section-- 
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 SECTION 02210  
 
 CLEARING AND CHANNEL CLEANOUT 
 
 
PART 1  GENERAL 
 
1.1  SCOPE 
 
The work covered by this section consists of furnishing all plant, labor, equipment, and materials, and per-
forming all operations necessary for clearing; excavation to the lines and grades indicated therefor on the 
drawings, and/or as specified herein.  Such work includes clearing and disposal of debris therefrom and 
channel excavation and disposal of excavated material.  
 
1.2  QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work specified in this section to assure 
compliance with contract requirements and maintain records of his quality control for all construction 
operations including but not limited to the following: 
 
1.2.1  Clearing 
 
Station to station limits; transverse clearing limits from applicable alignment; percentage of area complete, 
heights, limits, formation of lodgements in channel.  
 
1.2.2  Disposal of Cleared Materials 
 
Method and location of burning, burying, and/or removal from site, damage to timber and/or areas within 
right-of-way limit which are not to be cleared. 
 
1.2.3  Excavation 
 
Layout, grades, widths, slopes, alignment, transitions. 
 
1.2.4  Disposal of Excavated Material 
 
Layout, limits, maximum elevation, restricted areas, drainage, slopes. 



 

 
 02210-2 

1.2.5  Slides and Shoals  
 
Location, limits, methods and equipment used where remedial work has been directed. 
 
1.2.6  Existing Channel 
 
Temporary traps to catch drift, location, limits, right-of-way agreements between the Contractor and 
landowners where work is outside the right-of-way shown on the drawings.  A copy of these records and 
tests, as well as the records of corrective action taken, shall be furnished the Government. 
 
 
PART 2  PRODUCTS  (Not Applicable) 
 
 
PART 3  EXECUTION 
 
3.1  CLEARING 
 
3.1.1  General 
 
The channel clearing shall begin at station -32+95 (upstream face of Hwy EE Bridge) and proceed 
continuously upstream to station 814+65 (upstream face of Hwy 62 Bridge) as indicated on the drawings.  
Clearing shall be done from the left top bank and extend 90’ into the channel.  If the distance between left 
top bank and right top bank is less than 90’, then the clearing will extend from left top bank to right top 
bank.  Channel Clearing shall consist of the removal as close as practicable above the ground surface of all 
trees, down timber, snags, stumps, rootwads, drift, brush, vegetation and other debris which interferes with 
excavation for channel cleanout.  Inorganic rubbish occurring in the area to be cleared shall be disposed of 
as specified in 3.2.4.  Areas to be cleared shall include the areas for construction operations and operation 
of the Contractor’s equipment. Within these areas, all growth, stumps, partially buried logs, snags, and other 
projections shall be removed by uprooting or shall be cut off flush with the existing surfaces.  Optimum effort 
shall be exercised by the Contractor to preserve as many trees as practicable outside the required clearing 
areas.  All clearing shall be maintained not more than 2,000 feet in advance of excavation work.  
 
3.1.2  Removal of Rafted Driftwood and Maintenance of Channel 
 
Within the station limits of the work, all floating rafts or other lodgments and accumulation of driftwood 
which exist within the channel where excavation is required at the beginning of the contract period or which 
may form during the life of the contract within any portions of the channel, shall be removed and shall be 
disposed of as prescribed for other clearing debris below.  Prior to the commencement of the removal of 
such rafted driftwood, the Contractor shall install traps or other suitable devices as approved by the 
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Contracting Officer to prevent the rafts from being dislodged  and floating away.  The cutting and/or 
removal of logs and other pieces which key the rafts together shall be last in order of removal.                     
            
3.1.3  Miscellaneous 
 
Clearing in other areas within the right-of-way limits which are not specified hereinabove to be cleared shall 
be only that necessary for construction purposes and operation of equipment, and shall be subject to the 
approval of the Contracting Officer.  Optimum effort shall be exercised by the Contractor to preserve as 
many trees as practicable outside the required clearing areas.  
 
3.2  DISPOSAL OF CLEARING DEBRIS 
 
3.2.1  General 
 
All debris resulting from clearing operations on this contract shall, at the Contractor's option, be disposed of 
by burning, burying, or removal from the site.  The Contractor shall make a reasonable effort to utilize this 
last method to channel materials of value resulting from clearing operations into beneficial use.  
 
3.2.2  Burning 
 
The Contractor shall comply with the applicable pollution restrictions of the State of Missouri  “Regulations 
for Burning Restrictions” as adopted by the Missouri Air Conservation Commission, P.O. Box 1062, 
Jefferson City, Missouri.  Subject to such restrictions and obtaining any permit which may be required by 
said State, the Contractor may burn material within the contract area, and at any time within the contract 
period.  Burning operations shall be conducted so as to prevent damage to standing timber or other 
flammable growth.  The Contractor will be responsible for any damage to life and/or property resulting from 
fires that are started by his employees or as a result of his operations.  The Contractor shall furnish, at the 
site of burning operations, adequate fire fighting equipment to properly equip his personnel for fighting fires.  
Fires shall be guarded at all times and shall be under constant surveillance until they have been extinguished. 
 Burning sites shall be spaced so that no site is closer than 500 feet to any other site.  No material shall be 
burned within 50 feet of standing timber or within 50 feet of centerline of roads, highways and railways, nor 
within 25 feet of utilities. Burning of clearing debris shall not be allowed at a disposal site, regardless of 
location, that in the judgement of the Contracting Officer Representative poses a potential hazard to the 
public utility. All debris resulting from burning operations shall be disposed of by burying beneath the 
excavated material disposal areas or as specified in 3.2.3 below. 
   
3.2.3 Burying 
 
If the Contractor elects to bury the debris, it shall be covered with a minimum of 2 feet of the excavated 
material embankment.  All material disposed of by burying within a cultivated area shall be placed a 
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minimum of 2 feet below natural ground.  Debris placed for burying shall be placed in such manner that it 
will not disperse from the right-of-way prior to being covered with earth materials.  No debris shall be 
buried within the berm areas as indicated on the drawings. 
 
3.2.4  Removal from Site 
 
The Contractor may elect to remove debris from the site of the work.  Inorganic materials shall be removed 
from the site in compliance with all applicable Federal, State and local laws.  The Contractor may, at his 
option retain for his own use or disposal by sale or otherwise any such materials of value.  The Government 
assumes no responsibility for the protection or safekeeping of any materials retained by the Contractor.  
Such materials shall be removed from the site of the work before the date of completion of the work under 
this contract. The locations and manner of placement of clearing debris on the right-of-way by the Contrac-
tor for his convenience prior to removal of the debris from the site of the work shall be subject to the 
approval of the Contracting Officer.  If the Contractor elects to place debris from clearing operations on 
adjacent property, then he/she first has to furnish the Contracting Officer 3 copies of the agreement between 
the Contractor and the landowner.  When debris from clearing operations is placed on adjacent property, 
the Contractor shall obtain, without cost to the Government, additional rights-of-way for such purpose.  
Such material shall be placed so as not to interfere with roads, drainage, or other improvements and in such 
a manner as to eliminate the possibility of its entering the channel. 
 
3.3  EXCAVATION 
 
3.3.1  General 
 
Within the channel cleanout limits of station -32+95 to station 814+65, the Contractor shall excavate and 
remove all material of whatever nature encountered as may be necessary to produce the theoretical cross 
sections, bottom grades, and alignment as indicated on the drawings and/or specified herein.  The bottom 
width varies as shown on the drawings with side slopes not to exceed 1V on 2H as indicated on the 
drawings.  Excavation in vicinity of the existing bridges should be accomplished without disturbing existing 
bridges and/or riprap paving.  There shall be no work beyond the top bank except at inlet drains as 
specified below. Refill of over-excavation will not be required. The excavation shall be commenced at the 
downstream limits of the work and shall be carried continuously upstream; however, if weather, stream 
elevations, or other conditions are such that work cannot be effectively prosecuted in this order and work at 
other locations can be performed without endangering the work or other property, a change in the order of 
work may be authorized by the Contracting Officer. All clearing and excavation work shall be done from 
left side only. 
 
3.3.2 Existing Inlet Drains 
 
Existing drains shall be cleaned out along the existing alignment between the right-of-way limit and the 
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improved channel of Ditch No. 290, Missouri.  Bottom grades of such drains shall be a line descending 
from the existing bottom elevation at the right-of-way limit line to the bottom grade of the improved 
channel of Ditch No. 290, Missouri at the intersection of the inlet drain with Ditch No. 290, Missouri. 
Side slopes and bottom widths shall be approximately equal to the existing side slopes and widths; 
however, side slopes shall not be steeper than 1V on 2H nor shall the bottom width be less than 6 feet.  
Existing culverts shall not be disturbed.  
        
3.4   DISPOSAL OF EXCAVATED MATERIAL 
 
Excavated material shall be disposed of along the left top bank, excavated material shall be placed on the 
backside of the existing excavated material embankment between Stations -32+95 and 814+65 as 
indicated on the drawings. The Contractor shall be responsible for placing the various materials to be 
disposed of in such locations within the prescribed disposal areas, and berm areas that they will not flow or 
slide outside the fill areas. The height of excavated material disposal area may vary but is not to exceed the 
height of existing excavated material embankment except as needed for drainage as indicated on the 
drawings.  The crown width of excavated material disposal area is variable as indicated on the drawings.  
Excavated material embankment shall be 1V:2.5H slope only to ensure drainage.   Side slopes of the 
excavated material disposal area shall be as shown on drawings.  Placement of excavated material shall be 
such that water will not be impounded within the disposal areas.   Dressing of material will be required as 
necessary to provide drainage and as specified in SECTION 02935 - ESTABLISHMENT OF TURF.  
Sunken logs, stumps, driftwood, and other debris removed concurrently with the excavation shall be 
disposed of as specified for clearing debris in 3.2 above.  Placement of excavated material shall be 
restricted as specified in the tabulation below: 
 

(1) No excavated material shall be placed within 10 feet of the top banks of existing inlet drains. 
(2) No excavated material shall be placed on the right top bank of the channel. 

 
(3) No excavated material shall be placed within 25 feet of utility lines, except that necessary to 

construct the berm areas required for construction purposes and/or drainage. 
 

(4) No excavated material shall be placed within 50 feet of the centerline of roads. 
 
3.5   SLIDES AND SHOALS 
 
3.5.1  Channel 
 
In case sliding or shoaling occurs in any part of the excavated channel, after being excavated as prescribed 
in 3.3 above, but prior to the final acceptance of all work under the contract, the Contractor shall remove 
such portions of the slides or shoals as the Contracting Officer may direct.  In case the slide or shoal is 
caused through the fault of the Contractor, it shall be removed without cost to the Government.  In case the 
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slide or shoal is due to no fault of the Contractor, an equitable adjustment in the contract price will be made 
under the CONTRACT CLAUSE entitled "CHANGES."  Material removed from the slides and/or shoals 
shall be disposed of in designated disposal areas in accordance with the provisions of 3.4 above.  Shoals 
caused by failure of the Contractor to keep the channel clear of obstructions until final acceptance of the 
entire work will be considered to be the fault of the Contractor.  Such shoals shall be removed at the 
Contractor's expense.  
 
3.5.2  Excavated Material Disposal Areas 
 
3.5.2.1  General 
 
In the event slides occur in any part of the excavated material disposal areas placed under this contract, 
during construction or after completion, but prior to final acceptance of all work under the contract, the 
Contractor, upon receipt of written order of the Contracting Officer, shall repair the slides as directed.  
 
3.5.2.2  Slides Caused by Foundation Failure 
 
In case the slide was caused by a foundation failure not due to the fault of the Contractor, the Contractor 
will be paid for its repair.  An equitable adjustment in the contract price will be made in accordance with the 
CONTRACT CLAUSE entitled "CHANGES."  In case the slide is caused through the fault of the 
Contractor, the repairs shall be made at no additional cost to the Government. 
 
3.5.2.3   Slides Not Caused by Foundation Failure  
 
Except as provided in 3.5.2.2 above, any material which flows or slides outside of the excavated material 
disposal limits shall be removed by the Contractor and replaced within the prescribed disposal limits at no 
cost to the Government.  
 
3.6  EXISTING CHANNEL 
 
The Contractor shall construct temporary traps to catch drift and/or conduct his operations in such manner 
that the improved channel within the limits of work, and the existing channel below the limits of the work will 
not be deteriorated.  Any drift racks, temporary crossings or other obstructions within such channel caused 
through the fault or negligence of the Contractor shall be removed as directed by the Contracting Officer at 
the expense of the Contractor.  In the performance of this work, the necessary right-of-way for ingress, 
egress and operation of equipment and area for disposal of excavated material and debris resulting from 
such obstruction removal outside the right-of-way limits indicated on the drawings shall be obtained by the 
Contractor from the landowners at the expense of the Contractor.  Three copies of the agreement between 
the Contractor and each landowner granting the Contractor permission for the use of lands for such purpose 
shall be furnished the Contracting Officer before the Contractor's entry thereon.  
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--End of Section-- 
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SECTION 02935 

 

 ESTABLISHMENT OF TURF 

 

 

PART 1 GENERAL 

1.1    SCOPE 
 
The work provided for herein consists of furnishing all plant, labor, equipment, and materials, and 
performing all operations necessary for dressing, fertilizing, and turfing areas as specified herein and as 
indicated on the drawings.  Fertilizing and/or seeding may be accomplished by aircraft or ground 
equipment at the option of the Contractor. 
 
1.2    QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work specified in this section to assure 
compliance with contract requirements and maintain records of his quality control for all construction 
operations including but not limited to the following:  
 
(1)  Preparation of Ground Surface.  Location and quality of dressing, including necessary clearing, 
filling, or dressing out of washes, smoothness and uniformity of surfaces, and time of year. 
 
(2)  Fertilizing.  Quality of materials, areas fertilized, quantity applied, and method of application.  
 
(3)  Seeding.  Quality and type of seed, area covered, rate of application, quantity of seed used, and 
method of distribution.  A copy of these records and tests, as well as the records of corrective action 
taken, shall be furnished the Government.  
 
1.3    AREAS TO BE TREATED 
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From approximate Stations -32+95 to 814+65, the combination of rough dressing, fertilizing, and 
seeding shall be performed on all surfaces of the excavated material embankment placed in the disposal 
area, upon surfaces of berm areas between the embankment and the top bank of the improved channel, 
and any areas denuded of grass by construction and/or clearing operations.  
 
1.4    CERTIFICATES AND SAMPLES 
 
1.4.1  Fertilizer 
 
Duplicate signed copies of invoices from suppliers shall be furnished.  Invoices shall show quantities and 
percentage of nitrogen, phosphorous, and potash.  Upon completion of the project, a final check of the 
total quantity of fertilizer used will be made against total area treated, and if minimum rates of application 
have not been met, an additional quantity of material sufficient to make up the minimum application rate 
shall be distributed as directed. 
 
1.4.2  Seed 
 
The Contracting Officer shall be furnished duplicate signed copies of statements certifying that each 
container of seed delivered is labeled in accordance with the Federal Seed Act and is at least equal to 
the requirements specified in 2.1.2 below.  This certification shall be obtained from the supplier and shall 
be furnished on or with all copies of seed invoices. 
 
    
PART 2  PRODUCTS 
 
2.1    MATERIALS  
 
2.1.1  Fertilizer 
 
Fertilizer shall consist of a mixture containing nitrogen, phosphorous, and potash, and shall be uniform in 
composition and free flowing.  The fertilizer may be delivered to the site in bags or other convenient 
containers or delivered in bulk.  If delivered in bags or containers, the fertilizer shall be fully labeled in 
accordance with the applicable fertilizer laws of the State of Missouri and shall bear the name, trade 
name or trademark, and warranty of the producer.  The fertilizer shall meet the requirements of the State 
of Missouri for commercial fertilizer.  Should the commercial fertilizer be furnished in bulk, the 
Contractor shall furnish certified weight tickets and a certified quantitative analysis report, in triplicate, 
from a recognized testing laboratory certifying the nutrient ratio of the materials.  In the event the 
commercial mixture is delivered to the job site in the original containers, unopened, the analysis report 
will not be required.  
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2.1.2  Seed 
 
Seed labeled in accordance with U.S. Department of Agriculture Rules and Regulations under the 
Federal Seed Act shall be furnished by the Contractor. Seed shall be furnished in sealed, standard 
containers unless written exception is granted.  Seed that is wet or moldy or that has been otherwise 
damaged in transit or storage will not be acceptable.  The specifications for seeds shall conform to the 
following, unless otherwise approved by the Contracting Officer: 
 
Kind of Seed 

 
Minimum Purity  
Percent 

 
Minimum Germination Percent 
 

Rye Grass (Common              
Perennial) 
 

           95                       80 
 

Serecia Lespedeza 
(Scarified) 

           95                       80 

 
 Pensacola Bahia Grass                              95                                                         80 
 
 Bermuda                                                  95                                                           80 
 
  
 2.1.3  Soil for Repairs 
 
For fill of areas to be repaired, soil shall be of a quality at least equal to that which exists in areas 
adjacent to the area to be repaired.  Soil used shall be free from roots, stones, and other materials that 
hinder grading, planting, and maintenance operations and shall be free from objectionable weed seeds 
and toxic substances. 
 
 
PART 3  EXECUTION 
 
3.1    COMMENCEMENT, PROSECUTION, AND COMPLETION  
 
3.1.1  General 
 
Preparation of the ground surface, fertilizing, and turfing operations shall be accomplished during the 
season between 1 March and 31 May, inclusive, and 15 August and 15 November, inclusive, unless 
otherwise authorized by the Contracting Officer.   
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3.1.2  Sequence of Work 
 
The sequence of operations for work prescribed in this section shall be as follows:  
 
(1)  Preparation of ground surface.  
 
(2)  Fertilizing.  
 
(3)  Seeding.  
 
(4)  Compacting, where applicable.  
 
3.2    PREPARATION OF GROUND SURFACE 
 
3.2.1  Clearing 
 
Prior to grading and rough dressing, vegetation that may interfere with turfing operations shall be re-
moved and shall be disposed of as specified in SECTION 02210, Paragraph 3.2.  The surface shall be 
cleared of roots, cable, wire, and other materials that might hinder the work or subsequent maintenance.  
 
3.2.2 Rough Dressing 
 
Surfaces where the combination of rough dressing, fertilizing, and seeding is required as specified in 1.3 
above shall be prepared for fertilizing and seeding by dressing so as to produce smooth profiles, crown 
widths, and end slopes. 
 
3.3    APPLICATION OF FERTILIZER 
 
Fertilizer shall be distributed uniformly over the areas to be seeded at a rate which will supply not less 
than 40 pounds of available nitrogen, 40 pounds of available phosphorous, and 40 pounds of potash 
per acre.  Fertilizer distributed over the surfaces where the combination of rough dressing, fertilizing, and 
seeding is required as specified in 1.3 above shall be incorporated into the soil by light disking, 
harrowing, or other acceptable methods immediately following the application.  
 
3.4    SEEDING 
 
3.4.1  General 
 
Seed sown during the season between 1 March and 31 May, inclusive, shall consist of 15 pounds of 
Rye Grass,  15 pounds of Pensacola Bahia Grass,40 pounds of hulled Bermuda grass  and 25 pounds 
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of Sericea Lespedeza (Scarified) seed per acre.  Seed sown during the season between 15August and 
15 November, inclusive, shall consist of 25 pounds of Rye Grass, 15 pounds of Pensacola Bahia Grass, 
40 pounds of Sericea Lespedeza, and 40 pounds of unhulled Bermuda seed per acre.  A satisfactory 
method of sowing shall be employed, using approved mechanical power-drawn seeders, broadcast-
seeders, or other approved methods.  When conditions are such by reason of drought, high winds, 
excessive moisture, or other factors that satisfactory results are not likely to be obtained, work shall be 
halted as directed and resumed only when conditions are favorable or when approved alternative or 
corrective measures and procedures have been effected.  If inspection either during seeding operations 
or after there is a show of green indicates that areas have been left unplanted, additional seed shall be 
sown if so directed.  
 
3.4.2   Broadcast Seeding 
 
Seed shall be broadcast with approved sowing equipment and distributed uniformly over the areas. 
Seed shall be covered lightly by brush harrow, spike-tooth harrow, chain harrow, cultipacker, or other 
approved device.  Seed shall not be broadcast during windy weather. 
 
3.4.3   Damage to Seeding 
 
The Contractor shall be fully responsible for any damage to the seeded areas caused by his operations.  
Areas that become damaged as a result of poor workmanship or failure to meet the requirements of the 
specifications may be ordered to be repaired and reseeded to specification requirements, without 
additional cost to the Government. 
 
3.5    COMPACTING 
      
Immediately after seeding operations have been completed upon the surfaces where the combination of 
rough dressing, fertilizing, and seeding is required as specified in 1.3 above, such surfaces shall be 
compacted by one pass of a cultipacker, corrugated roller, or other approved equipment weighing 100 
to 160 pounds per linear foot of roller.  The roller shall be operated parallel to the centerline of the 
channel. 
 
3.6    HYDRAULIC SLURRY METHOD 
 
In lieu of spreading fertilizer, sowing seed, and compacting as specified hereinabove, the hydraulic slurry 
method of fertilizing, and seeding or any combination thereof, may be used by the Contractor. 
 
3.7    INSPECTION AND ACCEPTANCE.  
 
3.7.1  General  
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Acceptance of the turfed areas will be determined by visual inspection. Existence of rainwash damage 
or dead and dying turf will not be acceptable. 
 
3.7.2  Areas Requiring Returfing.  
Areas being inspected for completion that do not meet the requirements for completion as specified 
hereinabove shall be returfed at no additional cost to the Government. 

 
--End of Section-- 
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